
SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  1 001

BERTIE, HERTFORD, NORTHAMPTON

1CR.20081.63,  1CR.20081.64,  1CR.20461.51,  1CR.20461.52,
1CR.20661.76,  1CR.20661.77,  1CR.20661.78,  1CR.20661.79,
1CR.20661.80,  1CR.20661.81,  1CR.20661.82,  1CR.20661.83,
1CR.20661.84,  1CR.20661.85

FED AID NO STATE FUNDED

WIDENING, MILLING, AND RESURFACING.

14 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC  

C203416AUG 20 2013

11.810 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53000.00 57250.00  MOBILIZATION

0002 1220000000-E 545  40 TON 30.00 1200.00 40.00 1600.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  14,948 SY  1.00 14948.00 1.40 20927.20  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1489000000-E 610  941 TON 34.00 31994.00 40.82 38411.62  ASP CONC BASE CRS B25.0B

0005 1519000000-E 610  3,627 TON 31.00 112437.00 35.00 126945.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  8,091 TON 32.00 258912.00 33.90 274284.90  ASP CONC SURF CRS SF9.5A

0007 1525100000-E SP   691 TON 32.00 22112.00 50.00 34550.00  ASP CONC SURF CRS SF9.5A LEVEL

0008 1575000000-E 620  848 TON 617.00 523216.00 630.00 534240.00  ASP FOR PLANT MIX

0009 2612000000-E 848  40 SY  60.00 2400.00 75.00 3000.00  6" CONCRETE DRIVEWAY

0010 4366000000-E SP  1,322.72 SF  5.50 7274.96 6.15 8134.73  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4589000000-N SP  Lump Sum 11500.00 8200.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0012 4810000000-E 1205  375,396 LF  0.10 37539.60 0.10 37539.60  PAINT PVMT MARKINGS 4"

 

    TOTAL 1076533.56 TOTAL 1145083.05  CONTRACT TOTAL

 

    SUB-TOTAL 1076533.56 SUB-TOTAL 1145083.05  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1076533.56   ROSE BROTHERS PAVING CO., INC.

     2  1145083.05   BARNHILL CONTRACTING COMPANY



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  4 002

CARTERET

41665.4B

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #35 ON US-70 ACROSS WARD CREEK & BRIDGE #39 ON US-70 ACROSS OYSTER CREEK.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203404AUG 20 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 144822.00 156800.00  170000.00MOBILIZATION

0002 1330000000-E 607  1,533 SY  15.00 22995.00 15.00 22995.00 15.00  22995.00INCIDENTAL MILLING

0003 1489000000-E 610  70 TON 115.00 8050.00 110.00 7700.00 110.00  7700.00ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  1,089 TON 85.00 92565.00 83.00 90387.00 83.00  90387.00ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  49 TON 665.00 32585.00 650.00 31850.00 650.00  31850.00ASP FOR PLANT MIX

0006 3030000000-E 862  1,277 LF  15.00 19155.00 14.50 18516.50 14.50  18516.50STL BM GUARDRAIL

0007 3215000000-N 862  8 EA  1500.00 12000.00 1450.00 11600.00 1450.00  11600.00GR ANCHOR TYPE III

0008 3270000000-N SP   8 EA  1850.00 14800.00 1800.00 14400.00 1800.00  14400.00GR ANCHOR TYPE 350

0009 3360000000-E 863  1,827 LF  1.00 1827.00 1.00 1827.00 1.00  1827.00REMOVE EXISTING GUARDRAIL

0010 4400000000-E 1110  296 SF  5.00 1480.00 4.25 1258.00 6.40  1894.40WORK ZONE SIGNS (STAT)

0011 4410000000-E 1110  40 SF  6.50 260.00 3.25 130.00 6.70  268.00WORK ZONE SIGNS (BARR)

0012 4420000000-N 1120  4 EA  6800.00 27200.00 5500.00 22000.00 10000.00  40000.00PORTABLE CHANGE MSG SIGN

0013 4430000000-N 1130  60 EA  36.00 2160.00 44.00 2640.00 55.00  3300.00DRUMS

0014 4445000000-E 1145  48 LF  17.00 816.00 12.00 576.00 19.00  912.00BARRICADES (TYPE III)

0015 4450000000-N 1150  700 HR  18.00 12600.00 24.50 17150.00 24.00  16800.00FLAGGER

0016 4600000000-N SP   2 EA  24600.00 49200.00 21625.00 43250.00 25000.00  50000.00GENERIC TRAFFIC CONTROL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM (PRE-TIMED)

0017 4600000000-N SP   24 EA  560.00 13440.00 1055.00 25320.00 150.00  3600.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY RUMBLE STRIPS

0018 4650000000-N 1251  206 EA  7.00 1442.00 6.50 1339.00 6.50  1339.00TEMP RAISED PVMT MRKS

0019 4685000000-E 1205  1,688 LF  1.00 1688.00 1.00 1688.00 1.00  1688.00THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  1,827 LF  1.25 2283.75 1.25 2283.75 1.25  2283.75THERMO PVT MKG LINES 4"120

0021 4687000000-E 1205  1,040 LF  2.50 2600.00 2.50 2600.00 2.50  2600.00THERMO PVT MKG LINES 4"240

0022 4810000000-E 1205  10,376 LF  0.50 5188.00 0.40 4150.40 0.40  4150.40PAINT PVMT MARKINGS 4"

0023 4835000000-E 1205  96 LF  4.00 384.00 4.00 384.00 4.00  384.00PAINT PVT MKG LINES 24"

0024 4850000000-E 1205  8,910 LF  1.00 8910.00 0.85 7573.50 0.85  7573.50LINE REMOVAL 4" WIDE

0025 4870000000-E 1205  48 LF  3.00 144.00 3.00 144.00 3.00  144.00LINE REMOVAL 24" WIDE

0026 4900000000-N 1251  17 EA  41.00 697.00 40.00 680.00 40.00  680.00PERM RAISED PVMT MARKERS

0027 8182000000-E 420 2.3 CY  1900.00 4370.00 4250.00 9775.00 4500.00  10350.00CLASS A CONCRETE (BRIDGE)

0028 8217000000-E 425  293 LB  2.00 586.00 1.35 395.55 25.00  7325.00REINF STEEL (BRIDGE)

0029 8224000000-E 425  1,258 LB  2.00 2516.00 1.20 1509.60 22.00  27676.00EPOXY COAT REINF STL BRDG

0030 8475000000-E 460  1,414 LF  94.00 132916.00 90.00 127260.00 125.00  176750.00TWO BAR METAL RAIL

0031 8517000000-E 460  1,444 LF  57.00 82308.00 80.00 115520.00 76.00  109744.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0032 8657000000-N 430 Lump Sum 58000.00 44800.00  50000.00ELASTOMERIC BEARINGS

0033 8660000000-E SP   13 CF  558.00 7254.00 1330.00 17290.00 1600.00  20800.00CONCRETE REPAIRS

0034 8678000000-E SP   494 LF  55.00 27170.00 30.00 14820.00 50.00  24700.00EPOXY RESIN INJECTION

0035 8762000000-E 430  10,080 LF  133.00 1340640.00 129.25 1302840.00 155.00  1562400.003'-0"X 1'-9"PRESTR SLABS

0036 8860000000-N SP  Lump Sum 265000.00 376000.00  200000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, &  REMOVAL OF
TEMPORARY BRIDGING AT BRIDGE  #35

0037 8860000000-N SP  Lump Sum 265000.00 130182.70  200000.00GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, &  REMOVAL OF
TEMPORARY BRIDGING AT BRIDGE  #39



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 2 /  4 002

CARTERET

41665.4B

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #35 ON US-70 ACROSS WARD CREEK & BRIDGE #39 ON US-70 ACROSS OYSTER CREEK.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE  INC

GOLDSBORO,  NC GREENVILLE,  SC

C203404AUG 20 2013

0.000 MI

0038 8860000000-N SP  Lump Sum 108000.00 191050.00  150000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#35

0039 8860000000-N SP  Lump Sum 108000.00 205775.00  150000.00GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#39

0040 8860000000-N SP  Lump Sum 20000.00 20600.00  20000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY METAL BRIDGE RAIL AT BRIDGE #35

0041 8860000000-N SP  Lump Sum 20000.00 20600.00  20000.00GENERIC STRUCTURE ITEM (LS)
TEMPORARY METAL BRIDGE RAIL AT BRIDGE #39

0042 8867000000-E SP   61 LF  750.00 45750.00 490.00 29890.00 800.00  48800.00GENERIC STRUCTURE ITEM (LF)
CONCRETE PILE JACKETS

0043 8897000000-N SP   10 EA  730.00 7300.00 2060.00 20600.00 3000.00  30000.00GENERIC STRUCTURE ITEM (EA)
SPECIAL REMOVAL & DELIVERY OF CORED SLAB UNITS

0044 8897000000-N SP   17 EA  1077.00 18309.00 1050.00 17850.00 4000.00  68000.00GENERIC STRUCTURE ITEM (EA)
STABILIZATION OF EXISTING SPAN DURING
CONSTRUCTION

 

    TOTAL 2992410.75 TOTAL 3136000.00 TOTAL  3383437.55CONTRACT TOTAL

 

    SUB-TOTAL 2992410.75 SUB-TOTAL 3136000.00 SUB-TOTAL  3383437.55ROADWAY ITEMS



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 3 /  4 002

CARTERET

41665.4B

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #35 ON US-70 ACROSS WARD CREEK & BRIDGE #39 ON US-70 ACROSS OYSTER CREEK.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203404AUG 20 2013

0.000 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 195600.00   MOBILIZATION

0002 1330000000-E 607  1,533 SY  15.00 22995.00   INCIDENTAL MILLING

0003 1489000000-E 610  70 TON 110.00 7700.00   ASP CONC BASE CRS B25.0B

0004 1519000000-E 610  1,089 TON 83.00 90387.00   ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  49 TON 650.00 31850.00   ASP FOR PLANT MIX

0006 3030000000-E 862  1,277 LF  14.50 18516.50   STL BM GUARDRAIL

0007 3215000000-N 862  8 EA  1450.00 11600.00   GR ANCHOR TYPE III

0008 3270000000-N SP   8 EA  1800.00 14400.00   GR ANCHOR TYPE 350

0009 3360000000-E 863  1,827 LF  1.00 1827.00   REMOVE EXISTING GUARDRAIL

0010 4400000000-E 1110  296 SF  6.40 1894.40   WORK ZONE SIGNS (STAT)

0011 4410000000-E 1110  40 SF  6.70 268.00   WORK ZONE SIGNS (BARR)

0012 4420000000-N 1120  4 EA  4500.00 18000.00   PORTABLE CHANGE MSG SIGN

0013 4430000000-N 1130  60 EA  90.00 5400.00   DRUMS

0014 4445000000-E 1145  48 LF  19.00 912.00   BARRICADES (TYPE III)

0015 4450000000-N 1150  700 HR  22.00 15400.00   FLAGGER

0016 4600000000-N SP   2 EA  23000.00 46000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
PORTABLE TRAFFIC SIGNAL SYSTEM (PRE-TIMED)

0017 4600000000-N SP   24 EA  2500.00 60000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY RUMBLE STRIPS

0018 4650000000-N 1251  206 EA  6.50 1339.00   TEMP RAISED PVMT MRKS

0019 4685000000-E 1205  1,688 LF  1.00 1688.00   THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  1,827 LF  1.25 2283.75   THERMO PVT MKG LINES 4"120

0021 4687000000-E 1205  1,040 LF  2.00 2080.00   THERMO PVT MKG LINES 4"240

0022 4810000000-E 1205  10,376 LF  1.00 10376.00   PAINT PVMT MARKINGS 4"

0023 4835000000-E 1205  96 LF  4.00 384.00   PAINT PVT MKG LINES 24"

0024 4850000000-E 1205  8,910 LF  0.85 7573.50   LINE REMOVAL 4" WIDE

0025 4870000000-E 1205  48 LF  3.00 144.00   LINE REMOVAL 24" WIDE

0026 4900000000-N 1251  17 EA  40.00 680.00   PERM RAISED PVMT MARKERS

0027 8182000000-E 420 2.3 CY  15000.00 34500.00   CLASS A CONCRETE (BRIDGE)

0028 8217000000-E 425  293 LB  1.00 293.00   REINF STEEL (BRIDGE)

0029 8224000000-E 425  1,258 LB  1.30 1635.40   EPOXY COAT REINF STL BRDG

0030 8475000000-E 460  1,414 LF  130.00 183820.00   TWO BAR METAL RAIL

0031 8517000000-E 460  1,444 LF  120.00 173280.00   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-10")

0032 8657000000-N 430 Lump Sum 51000.00   ELASTOMERIC BEARINGS

0033 8660000000-E SP   13 CF  1330.00 17290.00   CONCRETE REPAIRS

0034 8678000000-E SP   494 LF  30.00 14820.00   EPOXY RESIN INJECTION

0035 8762000000-E 430  10,080 LF  165.00 1663200.00   3'-0"X 1'-9"PRESTR SLABS

0036 8860000000-N SP  Lump Sum 250000.00   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, &  REMOVAL OF
TEMPORARY BRIDGING AT BRIDGE  #35

0037 8860000000-N SP  Lump Sum 250000.00   GENERIC STRUCTURE ITEM (LS)
CONSTRUCTION, MAINTENANCE, &  REMOVAL OF
TEMPORARY BRIDGING AT BRIDGE  #39



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 4 /  4 002

CARTERET

41665.4B

FED AID NO STATE FUNDED

BRIDGE REHABILITATION.

BRIDGE #35 ON US-70 ACROSS WARD CREEK & BRIDGE #39 ON US-70 ACROSS OYSTER CREEK.

S. T. WOOTEN CORPORATION

WILSON,  NC   

C203404AUG 20 2013

0.000 MI

0038 8860000000-N SP  Lump Sum 310000.00   GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#35

0039 8860000000-N SP  Lump Sum 300000.00   GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE AT BRIDGE
#39

0040 8860000000-N SP  Lump Sum 14200.00   GENERIC STRUCTURE ITEM (LS)
TEMPORARY METAL BRIDGE RAIL AT BRIDGE #35

0041 8860000000-N SP  Lump Sum 14200.00   GENERIC STRUCTURE ITEM (LS)
TEMPORARY METAL BRIDGE RAIL AT BRIDGE #39

0042 8867000000-E SP   61 LF  500.00 30500.00   GENERIC STRUCTURE ITEM (LF)
CONCRETE PILE JACKETS

0043 8897000000-N SP   10 EA  2000.00 20000.00   GENERIC STRUCTURE ITEM (EA)
SPECIAL REMOVAL & DELIVERY OF CORED SLAB UNITS

0044 8897000000-N SP   17 EA  1300.00 22100.00   GENERIC STRUCTURE ITEM (EA)
STABILIZATION OF EXISTING SPAN DURING
CONSTRUCTION

 

    TOTAL 3920136.55   CONTRACT TOTAL

 

    SUB-TOTAL 3920136.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2992410.75   SMITH-ROWE, LLC

     2  3136000.00   T. A. LOVING COMPANY

     3  3383437.55   PALMETTO INFRASTRUCTURE  INC

     4  3920136.55   S. T. WOOTEN CORPORATION



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  2 003

JONES

2CR.10521.6

FED AID NO STATE FUNDED

WIDENING AND RESURFACING.

NC-41 FROM RICHLANDS ROAD IN COMFORT TO DUPLIN CO LINE.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

S. T. WOOTEN CORPORATION HIGHLAND PAVING CO., LLC

WILSON,  NC FAYETTEVILLE,  NC

C203421AUG 20 2013

11.791 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50250.00 210000.00  34000.00MOBILIZATION

0002 1489000000-E 610  14,063 TON 33.25 467594.75 45.00 632835.00 41.80  587833.40ASP CONC BASE CRS B25.0B

0003 1498000000-E 610  29,752 TON 30.25 899998.00 39.00 1160328.00 32.55  968427.60ASP CONC INTR CRS I19.0B

0004 1519000000-E 610  17,159 TON 33.00 566247.00 39.00 669201.00 33.16  568992.44ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  3,076 TON 635.50 1954798.00 465.00 1430340.00 633.00  1947108.00ASP FOR PLANT MIX

0006 2612000000-E 848  82 SY  132.00 10824.00 60.00 4920.00 72.00  5904.006" CONCRETE DRIVEWAY

0007 4366000000-E SP  1,320.59 SF  5.15 6801.04 5.15 6801.04 4.00  5282.36GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0008 4589000000-N SP  Lump Sum 30000.00 8500.00  40000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0009 4686000000-E 1205  47,008 LF  0.70 32905.60 0.69 32435.52 0.56  26324.48THERMO PVT MKG LINES 4"120

0010 4710000000-E 1205  180 LF  10.05 1809.00 10.00 1800.00 12.50  2250.0024"WIDE THERMO 120 MILS

0011 4721000000-E 1205  12 EA  151.00 1812.00 150.00 1800.00 100.00  1200.00THERMO PVT MKG CHARACTER 120

0012 4810000000-E 1205  171,520 LF  0.10 17152.00 0.10 17152.00 0.10  17152.00PAINT PVMT MARKINGS 4"

0013 4835000000-E 1205  180 LF  3.00 540.00 3.00 540.00 2.50  450.00PAINT PVT MKG LINES 24"

0014 4840000000-N 1205  12 EA  35.20 422.40 35.00 420.00 55.00  660.00PAINT PVT MKG CHARACTER

0015 4905000000-N 1253  692 EA  24.95 17265.40 30.00 20760.00 24.75  17127.00SNOWPLB PVMT MRKER

0016 6000000000-E 1605  500 LF  2.00 1000.00 2.00 1000.00 3.00  1500.00TEMPORARY SILT FENCE

0017 6071010000-E SP   300 LF  5.00 1500.00 6.00 1800.00 6.00  1800.00WATTLE

0018 6071020000-E SP   100 LB  10.00 1000.00 10.00 1000.00 9.00  900.00POLYACRYLAMIDE (PAM)

 

    TOTAL 4061919.19 TOTAL 4201632.56 TOTAL  4226911.28CONTRACT TOTAL

 

    SUB-TOTAL 4061919.19 SUB-TOTAL 4201632.56 SUB-TOTAL  4226911.28ROADWAY ITEMS



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 2 /  2 003

JONES

2CR.10521.6

FED AID NO STATE FUNDED

WIDENING AND RESURFACING.

NC-41 FROM RICHLANDS ROAD IN COMFORT TO DUPLIN CO LINE.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC   

C203421AUG 20 2013

11.791 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00   MOBILIZATION

0002 1489000000-E 610  14,063 TON 36.00 506268.00   ASP CONC BASE CRS B25.0B

0003 1498000000-E 610  29,752 TON 35.00 1041320.00   ASP CONC INTR CRS I19.0B

0004 1519000000-E 610  17,159 TON 35.50 609144.50   ASP CONC SURF CRS S9.5B

0005 1575000000-E 620  3,076 TON 637.00 1959412.00   ASP FOR PLANT MIX

0006 2612000000-E 848  82 SY  60.00 4920.00   6" CONCRETE DRIVEWAY

0007 4366000000-E SP  1,320.59 SF  8.00 10564.72   GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0008 4589000000-N SP  Lump Sum 45000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0009 4686000000-E 1205  47,008 LF  0.69 32435.52   THERMO PVT MKG LINES 4"120

0010 4710000000-E 1205  180 LF  10.00 1800.00   24"WIDE THERMO 120 MILS

0011 4721000000-E 1205  12 EA  150.00 1800.00   THERMO PVT MKG CHARACTER 120

0012 4810000000-E 1205  171,520 LF  0.10 17152.00   PAINT PVMT MARKINGS 4"

0013 4835000000-E 1205  180 LF  3.00 540.00   PAINT PVT MKG LINES 24"

0014 4840000000-N 1205  12 EA  35.00 420.00   PAINT PVT MKG CHARACTER

0015 4905000000-N 1253  692 EA  30.00 20760.00   SNOWPLB PVMT MRKER

0016 6000000000-E 1605  500 LF  5.00 2500.00   TEMPORARY SILT FENCE

0017 6071010000-E SP   300 LF  10.00 3000.00   WATTLE

0018 6071020000-E SP   100 LB  10.00 1000.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 4478036.74   CONTRACT TOTAL

 

    SUB-TOTAL 4478036.74   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4061919.19   BARNHILL CONTRACTING COMPANY

     2  4201632.56   S. T. WOOTEN CORPORATION

     3  4226911.28   HIGHLAND PAVING CO., LLC

     4  4478036.74   ROSE BROTHERS PAVING CO., INC.



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 1 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

DELLINGER, INC.

JOHNSTON,  IA MONROE,  NC

C203204AUG 20 2013

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 44000.00  45000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 14000.00  10000.00BRG APP SUB REG TIER**
(16+04.50-L-)

0003 0043000000-N 226 Lump Sum 67000.00 42200.00  44900.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1375.00  1375.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  15.00 4500.00 15.00 4500.00 18.00  5400.00UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  1.00 300.00 24.00 7200.00 20.00  6000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  2.00 800.00 2.00 800.00 1.30  520.00GEOTEXTILE SOIL STABILIZATION

0008 0220000000-E SP   230 TON 80.00 18400.00 80.00 18400.00 76.00  17480.00ROCK EMBANKMENTS

0009 0222000000-E SP   170 SY  2.00 340.00 2.00 340.00 1.85  314.50GEOTEXTILE ROCK EMBANK

0010 0318000000-E 300  20 TON 40.00 800.00 40.00 800.00 44.00  880.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.00 100.00 2.00 100.00 3.00  150.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  88 LF  32.00 2816.00 32.00 2816.00 45.00  3960.0015" DRAINAGE PIPE

0013 0344000000-E 310  40 LF  35.00 1400.00 35.00 1400.00 47.00  1880.0018" SIDE DRAIN PIPE

0014 1077000000-E SP   180 TON 40.00 7200.00 40.00 7200.00 56.00  10080.00#57 STONE

0015 1121000000-E 520  35 TON 48.00 1680.00 48.00 1680.00 55.00  1925.00AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 25.00 2500.00 25.00 2500.00 55.00  5500.00INCIDENTAL STONE BASE

0017 1489000000-E 610  310 TON 42.00 13020.00 44.00 13640.00 44.00  13640.00ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  230 TON 42.00 9660.00 46.00 10580.00 46.00  10580.00ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  390 TON 42.00 16380.00 49.00 19110.00 49.00  19110.00ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  50 TON 640.00 32000.00 620.00 31000.00 620.00  31000.00ASP FOR PLANT MIX

0021 2286000000-N 840  3 EA  1600.00 4800.00 1600.00 4800.00 1200.00  3600.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  3 EA  600.00 1800.00 600.00 1800.00 500.00  1500.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  20 LF  20.00 400.00 20.00 400.00 70.00  1400.00SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 15.00  750.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 1650.00  6600.00GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00 1350.00  5400.00GR ANCHOR TYPE III

0028 3642000000-E 876  65 TON 80.00 5200.00 80.00 5200.00 63.00  4095.00RIP RAP, CLASS A

0029 3656000000-E 876  1,025 SY  1.00 1025.00 2.00 2050.00 1.75  1793.75GEOTEXTILE FOR DRAINGE

0030 3659000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00 2500.00  2500.00PREFORMED SCOUR HOLES

0031 4072000000-E 903  61 LF  5.00 305.00 4.66 284.26 4.66  284.26SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  50.00 100.00 50.00 100.00 50.00  100.00SIGN ERECTION, TYPE D

0033 4155000000-N 907  5 EA  1.00 5.00 1.00 5.00 1.00  5.00DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  477 SF  5.00 2385.00 4.22 2012.94 4.22  2012.94WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  144 SF  6.00 864.00 5.25 756.00 5.25  756.00WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 40.00 1120.00 50.00 1400.00 36.00  1008.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  40.00 240.00 65.00 390.00 60.00  360.00DRUMS

0038 4445000000-E 1145  96 LF  16.00 1536.00 16.00 1536.00 16.00  1536.00BARRICADES (TYPE III)

0039 4685000000-E 1205  2,200 LF  0.85 1870.00 0.85 1870.00 0.85  1870.00THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  2,200 LF  0.90 1980.00 0.90 1980.00 0.90  1980.00THERMO PVT MKG LINES 4"120



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 2 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

DELLINGER, INC.

JOHNSTON,  IA MONROE,  NC

C203204AUG 20 2013

0.095 MI

0041 4850000000-E 1205  600 LF  0.75 450.00 0.75 450.00 0.75  450.00LINE REMOVAL 4" WIDE

0042 4900000000-N 1251  14 EA  10.00 140.00 10.00 140.00 10.00  140.00PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  825 LF  2.25 1856.25 2.25 1856.25 2.50  2062.50TEMPORARY SILT FENCE

0044 6006000000-E 1610  225 TON 1.00 225.00 55.00 12375.00 63.00  14175.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  40 TON 55.00 2200.00 55.00 2200.00 66.00  2640.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  180 TON 20.00 3600.00 40.00 7200.00 57.00  10260.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 900.00 450.00 1480.00 740.00 1000.00  500.00TEMPORARY MULCHING

0048 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00 9.00  450.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 1.25 TON 500.00 625.00 980.00 1225.00 900.00  1125.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  1.00 200.00 20.00 4000.00 13.20  2640.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0052 6030000000-E 1630  100 CY  10.00 1000.00 15.00 1500.00 20.00  2000.00SILT EXCAVATION

0053 6036000000-E 1631  1,500 SY  1.90 2850.00 1.25 1875.00 1.90  2850.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   310 SY  5.00 1550.00 5.00 1550.00 4.50  1395.00COIR FIBER MAT

0055 6038000000-E SP   250 SY  5.00 1250.00 5.00 1250.00 5.50  1375.00PERM SOIL REINF MAT

0056 6042000000-E 1632  200 LF  4.00 800.00 4.00 800.00 5.90  1180.001/4" HARDWARE CLOTH

0057 6048000000-E SP   75 SY  35.00 2625.00 35.00 2625.00 23.00  1725.00FLOAT TURBIDITY CURTAIN

0058 6070000000-N 1639  6 EA  100.00 600.00 300.00 1800.00 400.00  2400.00SPECIAL STILLING BASINS

0059 6071010000-E SP   210 LF  15.00 3150.00 15.00 3150.00 7.25  1522.50WATTLE

0060 6071012000-E SP   30 LF  15.00 450.00 15.00 450.00 10.00  300.00COIR FIBER WATTLE

0061 6071020000-E SP   65 LB  4.00 260.00 15.00 975.00 13.50  877.50POLYACRYLAMIDE (PAM)

0062 6071030000-E 1640  45 LF  6.00 270.00 6.00 270.00 6.20  279.00COIR FIBER BAFFLE

0063 6071050000-E SP   1 EA  1000.00 1000.00 2000.00 2000.00 900.00  900.00**" SKIMMER
(1-1/2")

0064 6084000000-E 1660 0.5 ACR 2800.00 1400.00 1980.00 990.00 4000.00  2000.00SEEDING AND MULCHING

0065 6087000000-E 1660 0.25 ACR 125.00 31.25 150.00 37.50 400.00  100.00MOWING

0066 6090000000-E 1661  50 LB  4.00 200.00 12.00 600.00 10.00  500.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1100.00 275.00 1100.00 275.00 1200.00  300.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  4.00 200.00 3.00 150.00 9.00  450.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.5 TON 1000.00 500.00 980.00 490.00 1200.00  600.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 50.00 500.00 60.00 600.00 50.00  500.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  100.00 1800.00 300.00 5400.00 250.00  4500.00RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 4000.00 400.00 2800.00 280.00 1200.00  120.00REFORESTATION

STRUCTURE ITEMS

0073 8017000000-N SP  Lump Sum 26000.00 33000.00  33000.00CM&R TEMP ACCESS ***********
(16+04.50 -L-)

0074 8035000000-N 402 Lump Sum 83000.00 27200.00  30000.00REMV EXIST STR **********
(16+04.50 -L-)

0075 8108000000-E 411 86.76 LF  540.00 46850.40 685.00 59430.60 700.00  60732.00**'-**" DIA DRILLD PIERS
(3'-0")

0076 8111200000-E 411 59.76 LF  150.00 8964.00 200.00 11952.00 225.00  13446.00PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  300.00 300.00 300.00 300.00 700.00  700.00SID INSPECTIONS



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 3 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

DELLINGER, INC.

JOHNSTON,  IA MONROE,  NC

C203204AUG 20 2013

0.095 MI

0078 8114000000-N 411  1 EA  300.00 300.00 300.00 300.00 300.00  300.00SPT TESTING

0079 8115000000-N 411  1 EA  1000.00 1000.00 2000.00 2000.00 2500.00  2500.00CSL TESTING

0080 8121000000-N 412 Lump Sum 13000.00 10600.00  24000.00UNCL STR EXCAV STA *****
(16+04.50 -L-)

0081 8182000000-E 420 71.6 CY  1200.00 85920.00 1000.00 71600.00 850.00  60860.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 22000.00 21500.00  27000.00BRG APPR SLAB ***********
(16+04.50 -L-)

0083 8217000000-E 425  15,057 LB  2.00 30114.00 1.00 15057.00 0.80  12045.60REINF STEEL (BRIDGE)

0084 8238000000-E 425  1,493 LB  3.00 4479.00 1.35 2015.55 1.75  2612.75SPIRAL COL REINF STL BRG

0085 8364000000-E 450  295 LF  40.00 11800.00 60.00 17700.00 52.00  15340.00HP12X53 PILES

0086 8475000000-E 460 233.95 LF  115.00 26904.25 140.00 32753.00 125.00  29243.75TWO BAR METAL RAIL

0087 8517000000-E 460 250.58 LF  110.00 27563.80 98.50 24682.13 70.00  17540.601'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0088 8608000000-E 876  350 TON 1.00 350.00 45.00 15750.00 50.00  17500.00RIP RAP II (2'-0")

0089 8622000000-E 876  389 SY  2.00 778.00 2.75 1069.75 4.00  1556.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 5200.00 5500.00  8000.00ELASTOMERIC BEARINGS

0091 8763000000-E 430  1,375 LF  135.00 185625.00 154.50 212437.50 157.00  215875.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 883337.95 TOTAL 884757.48 TOTAL  900668.65CONTRACT TOTAL

 

    SUB-TOTAL 303189.50 SUB-TOTAL 319909.95 SUB-TOTAL  328416.95ROADWAY ITEMS

    SUB-TOTAL 580148.45 SUB-TOTAL 564847.53 SUB-TOTAL  572251.70STRUCTURE ITEMS



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 4 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203204AUG 20 2013

0.095 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 46000.00 47225.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 10100.00  BRG APP SUB REG TIER**
(16+04.50-L-)

0003 0043000000-N 226 Lump Sum 44900.00 41500.00  GRADING

0004 0050000000-E 226  1 ACR 1375.00 1375.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  300 CY  18.00 5400.00 15.00 4500.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  300 CY  20.00 6000.00 30.00 9000.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  1.30 520.00 2.15 860.00  GEOTEXTILE SOIL STABILIZATION

0008 0220000000-E SP   230 TON 76.00 17480.00 50.00 11500.00  ROCK EMBANKMENTS

0009 0222000000-E SP   170 SY  1.85 314.50 2.25 382.50  GEOTEXTILE ROCK EMBANK

0010 0318000000-E 300  20 TON 44.00 880.00 35.00 700.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  3.00 150.00 2.25 112.50  FND CONDIT GEOTEXTILE

0012 0335200000-E 305  88 LF  45.00 3960.00 20.00 1760.00  15" DRAINAGE PIPE

0013 0344000000-E 310  40 LF  47.00 1880.00 25.00 1000.00  18" SIDE DRAIN PIPE

0014 1077000000-E SP   180 TON 56.00 10080.00 30.00 5400.00  #57 STONE

0015 1121000000-E 520  35 TON 55.00 1925.00 45.00 1575.00  AGGREGATE BASE COURSE

0016 1220000000-E 545  100 TON 55.00 5500.00 30.00 3000.00  INCIDENTAL STONE BASE

0017 1489000000-E 610  310 TON 75.10 23281.00 44.00 13640.00  ASP CONC BASE CRS B25.0B

0018 1498000000-E 610  230 TON 77.20 17756.00 46.00 10580.00  ASP CONC INTR CRS I19.0B

0019 1519000000-E 610  390 TON 78.10 30459.00 49.00 19110.00  ASP CONC SURF CRS S9.5B

0020 1575000000-E 620  50 TON 630.00 31500.00 620.00 31000.00  ASP FOR PLANT MIX

0021 2286000000-N 840  3 EA  1200.00 3600.00 1375.00 4125.00  MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  3 EA  500.00 1500.00 575.00 1725.00  FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  20 LF  81.00 1620.00 35.00 700.00  SHOULDER BERM GUTTER

0024 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00  STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0026 3165000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00  GR ANCHOR TYPE **********
(350 TL-2)

0027 3215000000-N 862  4 EA  1350.00 5400.00 1350.00 5400.00  GR ANCHOR TYPE III

0028 3642000000-E 876  65 TON 63.00 4095.00 35.00 2275.00  RIP RAP, CLASS A

0029 3656000000-E 876  1,025 SY  1.75 1793.75 2.15 2203.75  GEOTEXTILE FOR DRAINGE

0030 3659000000-N SP   1 EA  2500.00 2500.00 1150.00 1150.00  PREFORMED SCOUR HOLES

0031 4072000000-E 903  61 LF  5.15 314.15 4.66 284.26  SUPPORT, 3-LB STL U-CHAN

0032 4096000000-N 904  2 EA  145.00 290.00 50.00 100.00  SIGN ERECTION, TYPE D

0033 4155000000-N 907  5 EA  5.00 25.00 1.00 5.00  DISPOSE SIGN SYST U-CHAN

0034 4400000000-E 1110  477 SF  3.99 1903.23 4.22 2012.94  WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  144 SF  4.99 718.56 5.25 756.00  WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 150.00 4200.00 35.00 980.00  PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  90.00 540.00 38.50 231.00  DRUMS

0038 4445000000-E 1145  96 LF  25.00 2400.00 16.00 1536.00  BARRICADES (TYPE III)

0039 4685000000-E 1205  2,200 LF  0.85 1870.00 0.85 1870.00  THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  2,200 LF  0.90 1980.00 0.90 1980.00  THERMO PVT MKG LINES 4"120



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 5 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203204AUG 20 2013

0.095 MI

0041 4850000000-E 1205  600 LF  0.75 450.00 0.75 450.00  LINE REMOVAL 4" WIDE

0042 4900000000-N 1251  14 EA  10.00 140.00 10.00 140.00  PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  825 LF  2.50 2062.50 2.10 1732.50  TEMPORARY SILT FENCE

0044 6006000000-E 1610  225 TON 63.00 14175.00 35.00 7875.00  EROS CONTRL STONE CL A

0045 6009000000-E 1610  40 TON 66.00 2640.00 45.00 1800.00  EROS CONTRL STONE CL B

0046 6012000000-E 1610  180 TON 57.00 10260.00 30.00 5400.00  SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 875.00 437.50 1480.00 740.00  TEMPORARY MULCHING

0048 6018000000-E 1620  50 LB  6.50 325.00 4.00 200.00  SEED FOR TEMP SEEDING

0049 6021000000-E 1620 1.25 TON 1100.00 1375.00 980.00 1225.00  FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  13.20 2640.00 12.00 2400.00  TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  2.00 800.00 2.10 840.00  SAFETY FENCE

0052 6030000000-E 1630  100 CY  20.00 2000.00 15.00 1500.00  SILT EXCAVATION

0053 6036000000-E 1631  1,500 SY  1.65 2475.00 1.25 1875.00  MATTING FOR EROS CONTROL

0054 6037000000-E SP   310 SY  4.75 1472.50 5.00 1550.00  COIR FIBER MAT

0055 6038000000-E SP   250 SY  6.75 1687.50 5.00 1250.00  PERM SOIL REINF MAT

0056 6042000000-E 1632  200 LF  5.90 1180.00 3.50 700.00  1/4" HARDWARE CLOTH

0057 6048000000-E SP   75 SY  50.00 3750.00 45.00 3375.00  FLOAT TURBIDITY CURTAIN

0058 6070000000-N 1639  6 EA  460.00 2760.00 475.00 2850.00  SPECIAL STILLING BASINS

0059 6071010000-E SP   210 LF  7.25 1522.50 8.00 1680.00  WATTLE

0060 6071012000-E SP   30 LF  10.00 300.00 15.00 450.00  COIR FIBER WATTLE

0061 6071020000-E SP   65 LB  13.50 877.50 15.00 975.00  POLYACRYLAMIDE (PAM)

0062 6071030000-E 1640  45 LF  6.20 279.00 10.00 450.00  COIR FIBER BAFFLE

0063 6071050000-E SP   1 EA  900.00 900.00 1175.00 1175.00  **" SKIMMER
(1-1/2")

0064 6084000000-E 1660 0.5 ACR 2135.00 1067.50 1980.00 990.00  SEEDING AND MULCHING

0065 6087000000-E 1660 0.25 ACR 410.00 102.50 150.00 37.50  MOWING

0066 6090000000-E 1661  50 LB  7.00 350.00 12.00 600.00  SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1250.00 312.50 1100.00 275.00  FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  7.00 350.00 3.00 150.00  SEED FOR SUPP SEEDING

0069 6108000000-E 1665 0.5 TON 1250.00 625.00 980.00 490.00  FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 76.50 765.00 60.00 600.00  SPECIALIZED HAND MOWING

0071 6117000000-N SP   18 EA  85.00 1530.00 160.00 2880.00  RESPONSE FOR EROS CONTROL

0072 6123000000-E 1670 0.1 ACR 5000.00 500.00 15000.00 1500.00  REFORESTATION

STRUCTURE ITEMS

0073 8017000000-N SP  Lump Sum 20000.00 75000.00  CM&R TEMP ACCESS ***********
(16+04.50 -L-)

0074 8035000000-N 402 Lump Sum 35000.00 57000.00  REMV EXIST STR **********
(16+04.50 -L-)

0075 8108000000-E 411 86.76 LF  700.00 60732.00 752.00 65243.52  **'-**" DIA DRILLD PIERS
(3'-0")

0076 8111200000-E 411 59.76 LF  185.00 11055.60 215.00 12848.40  PERM STL CASING FOR 3' PIER

0077 8113000000-N 411  1 EA  2000.00 2000.00 500.00 500.00  SID INSPECTIONS



SEP 11, 2013 09:00 AM

TIP NO B-4663 2:00 PM 6 /  6 004

WAKE

38458.3.FD1

FED AID NO BRZ-2507(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #225 OVER MARK'S CREEK ON SR-2507 (TURNIPSEED RD).

S. T. WOOTEN CORPORATION

WILSON,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203204AUG 20 2013

0.095 MI

0078 8114000000-N 411  1 EA  300.00 300.00 1000.00 1000.00  SPT TESTING

0079 8115000000-N 411  1 EA  300.00 300.00 2000.00 2000.00  CSL TESTING

0080 8121000000-N 412 Lump Sum 15500.00 20000.00  UNCL STR EXCAV STA *****
(16+04.50 -L-)

0081 8182000000-E 420 71.6 CY  761.00 54487.60 1100.00 78760.00  CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 23360.00 16000.00  BRG APPR SLAB ***********
(16+04.50 -L-)

0083 8217000000-E 425  15,057 LB  1.00 15057.00 0.90 13551.30  REINF STEEL (BRIDGE)

0084 8238000000-E 425  1,493 LB  3.00 4479.00 1.50 2239.50  SPIRAL COL REINF STL BRG

0085 8364000000-E 450  295 LF  55.00 16225.00 69.00 20355.00  HP12X53 PILES

0086 8475000000-E 460 233.95 LF  150.00 35092.50 115.00 26904.25  TWO BAR METAL RAIL

0087 8517000000-E 460 250.58 LF  150.00 37587.00 79.50 19921.11  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0")

0088 8608000000-E 876  350 TON 51.00 17850.00 0.50 175.00  RIP RAP II (2'-0")

0089 8622000000-E 876  389 SY  5.00 1945.00 2.75 1069.75  GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 6000.00 9447.00  ELASTOMERIC BEARINGS

0091 8763000000-E 430  1,375 LF  155.00 213125.00 165.00 226875.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 936722.39 TOTAL 944828.78  CONTRACT TOTAL

 

    SUB-TOTAL 366626.69 SUB-TOTAL 295938.95  ROADWAY ITEMS

    SUB-TOTAL 570095.70 SUB-TOTAL 648889.83  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  883337.95   FSC II LLC DBA FRED SMITH COMPANY

     2  884757.48   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     3  900668.65   DELLINGER, INC.

     4  936722.39   S. T. WOOTEN CORPORATION

     5  944828.78   DANE CONSTRUCTION, INC.



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 1 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

YATES CONSTRUCTION CO., INC.

RALEIGH,  NC STOKESDALE,  NC

C203129AUG 20 2013

2.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 260000.00 275000.00  275000.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 678100.00 800000.00  356415.00CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 3000.00 9000.00 3000.00 9000.00 100.00  300.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  203,340 CY  7.15 1453881.00 7.00 1423380.00 8.18  1663321.20UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  200 CY  28.00 5600.00 33.00 6600.00 12.00  2400.00UNDERCUT EXCAVATION

0006 0134000000-E 240  290 CY  14.00 4060.00 13.00 3770.00 6.00  1740.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  340 LF  4.80 1632.00 5.50 1870.00 3.00  1020.00BERM DITCH CONSTRUCTION

0008 0156000000-E 250  3,140 SY  3.90 12246.00 3.80 11932.00 5.95  18683.00REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  10 HR  200.00 2000.00 100.00 1000.00 170.00  1700.00PROOF ROLLING

0010 0195000000-E 265  200 CY  40.00 8000.00 20.00 4000.00 18.50  3700.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  500 SY  2.67 1335.00 2.00 1000.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0012 0223000000-E 275  330 SY  52.75 17407.50 50.00 16500.00 60.00  19800.00ROCK PLATING

0013 0255000000-E SP   200 TON 93.00 18600.00 120.00 24000.00 110.00  22000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0014 0318000000-E 300  150 TON 31.00 4650.00 34.00 5100.00 25.00  3750.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  450 SY  2.35 1057.50 2.00 900.00 2.20  990.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  176 LF  33.00 5808.00 32.00 5632.00 38.00  6688.0015" DRAINAGE PIPE

0017 0335300000-E 305  680 LF  34.00 23120.00 27.00 18360.00 40.00  27200.0018" DRAINAGE PIPE

0018 0335400000-E 305  72 LF  49.00 3528.00 39.00 2808.00 48.00  3456.0024" DRAINAGE PIPE

0019 0335800000-E 305  16 LF  160.00 2560.00 90.00 1440.00 160.00  2560.0048" DRAINAGE PIPE

0020 0448200000-E 310  32 LF  41.00 1312.00 45.00 1440.00 44.00  1408.0015" RCP CULV CLASS IV

0021 0448300000-E 310  72 LF  42.00 3024.00 35.00 2520.00 48.00  3456.0018" RCP CULV CLASS IV

0022 0448400000-E 310  204 LF  50.00 10200.00 47.00 9588.00 48.00  9792.0024" RCP CULV CLASS IV

0023 0986000000-E SP   387 LF  97.00 37539.00 110.00 42570.00 164.17  63533.79GENERIC PIPE ITEM (LF)
36" BCCM PIPE CULVERTS, 0.079"THICK

0024 0986000000-E SP   30 LF  170.00 5100.00 175.00 5250.00 498.00  14940.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B (OPEN
CUT)

0025 0986000000-E SP   46 LF  300.00 13800.00 360.00 16560.00 498.00  22908.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0026 0986000000-E SP   46 LF  560.00 25760.00 360.00 16560.00 498.00  22908.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   14 LF  425.00 5950.00 410.00 5740.00 675.00  9450.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B (OPEN
CUT)

0028 0986000000-E SP   23 LF  570.00 13110.00 650.00 14950.00 675.00  15525.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B IN SOIL

0029 0986000000-E SP   23 LF  900.00 20700.00 650.00 14950.00 675.00  15525.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   80 LF  450.00 36000.00 460.00 36800.00 600.00  48000.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B (OPEN
CUT)
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0031 0986000000-E SP   23 LF  710.00 16330.00 775.00 17825.00 900.00  20700.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B IN SOIL

0032 0986000000-E SP   23 LF  975.00 22425.00 775.00 17825.00 900.00  20700.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B NOT IN
SOIL

0033 0986000000-E SP   160 LF  540.00 86400.00 545.00 87200.00 1100.00  176000.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B (OPEN
CUT)

0034 0986000000-E SP   52 LF  780.00 40560.00 925.00 48100.00 1100.00  57200.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B IN SOIL

0035 0986000000-E SP   52 LF  1100.00 57200.00 925.00 48100.00 1100.00  57200.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B NOT IN
SOIL

0036 0995000000-E 340  520 LF  11.00 5720.00 15.00 7800.00 10.00  5200.00PIPE REMOVAL

0037 1011000000-N 500 Lump Sum 75000.00 390600.00  75000.00FINE GRADING

0038 1066000000-E 501  100 TON 250.00 25000.00 200.00 20000.00 270.00  27000.00LIME FOR LIME TREATED SOIL

0039 1110000000-E 510  100 TON 22.00 2200.00 23.00 2300.00 22.00  2200.00STABILIZER AGGREGATE

0040 1121000000-E 520  287 TON 29.00 8323.00 20.00 5740.00 25.00  7175.00AGGREGATE BASE COURSE

0041 1176000000-E 542  1,000 SY  8.50 8500.00 6.00 6000.00 9.18  9180.00SOIL CEMENT BASE

0042 1187000000-E 542  100 TON 175.00 17500.00 140.00 14000.00 189.00  18900.00PC FOR SOIL CEMENT BASE

0043 1198000000-E 542  100 TON 40.00 4000.00 30.00 3000.00 54.00  5400.00AGGREGATE FOR SOIL CEM BS

0044 1220000000-E 545  600 TON 27.75 16650.00 35.00 21000.00 20.75  12450.00INCIDENTAL STONE BASE

0045 1231000000-E 560  110 CY  40.00 4400.00 35.00 3850.00 3.00  330.00SHOULDER BORROW

0046 1275000000-E 600 100.45 GAL 8.00 803.60 8.00 803.60 3.00  301.35PRIME COAT

0047 1330000000-E 607  650 SY  8.00 5200.00 12.00 7800.00 11.00  7150.00INCIDENTAL MILLING

0048 1489000000-E 610  1,040 TON 49.00 50960.00 35.00 36400.00 64.00  66560.00ASP CONC BASE CRS B25.0B

0049 1498000000-E 610  990 TON 49.60 49104.00 35.00 34650.00 66.00  65340.00ASP CONC INTR CRS I19.0B

0050 1519000000-E 610  900 TON 54.00 48600.00 38.00 34200.00 75.60  68040.00ASP CONC SURF CRS S9.5B

0051 1575000000-E 620  150 TON 650.00 97500.00 640.00 96000.00 632.00  94800.00ASP FOR PLANT MIX

0052 2000000000-N 806  42 EA  135.00 5670.00 140.00 5880.00 205.00  8610.00RIGHT OF WAY MARKERS

0053 2209000000-E 838 67.9 CY  700.00 47530.00 1000.00 67900.00 950.00  64505.00ENDWALLS

0054 2220000000-E 838  28 CY  1000.00 28000.00 1150.00 32200.00 1300.00  36400.00REINFORCED ENDWALLS

0055 2275000000-E SP   190 CY  154.00 29260.00 160.00 30400.00 285.00  54150.00FLOWABLE FILL

0056 2286000000-N 840  10 EA  1100.00 11000.00 1250.00 12500.00 1200.00  12000.00MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 0.38 LF  500.00 190.00 300.00 114.00 215.00  81.70MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  2 EA  485.00 970.00 400.00 800.00 500.00  1000.00FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  500.00 500.00 400.00 400.00 495.00  495.00FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  500.00 500.00 400.00 400.00 470.00  470.00FRAME W/2GRTS 840.24 STD

0061 2374000000-N 840  2 EA  525.00 1050.00 500.00 1000.00 540.00  1080.00FRAME-GRT-HD 840.03 **
(E)

0062 2374000000-N 840  2 EA  525.00 1050.00 500.00 1000.00 540.00  1080.00FRAME-GRT-HD 840.03 **
(G)

0063 2396000000-N 840  2 EA  250.00 500.00 250.00 500.00 300.00  600.00FRAME W/COVER STD 840.54

0064 2473000000-N SP   2 EA  635.00 1270.00 2000.00 4000.00 1400.00  2800.00GENERIC DRAINAGE ITEM (EA)
PIPE COLLARS UNDER RAILROAD
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0065 2549000000-E 846  300 LF  15.50 4650.00 16.75 5025.00 20.00  6000.002'-6" CONC CURB & GUTTER

0066 2612000000-E 848  60 SY  41.00 2460.00 63.00 3780.00 46.00  2760.006" CONCRETE DRIVEWAY

0067 2655000000-E 852  130 SY  43.00 5590.00 58.50 7605.00 48.60  6318.005" MONO CONC ISLDS (KEY IN)

0068 3030000000-E 862  25 LF  22.00 550.00 60.00 1500.00 25.00  625.00STL BM GUARDRAIL

0069 3105000000-N 862  2 EA  500.00 1000.00 85.00 170.00 120.00  240.00SBGR TERM SECT

0070 3503000000-E 866  4,830 LF  2.00 9660.00 2.80 13524.00 3.20  15456.00WOVEN WIRE FENCE 47" FAB

0071 3506000000-E 866  300 EA  14.00 4200.00 15.50 4650.00 16.00  4800.004" TIMBER POSTS *****LONG
(8')

0072 3512000000-E 866  100 EA  20.00 2000.00 29.50 2950.00 34.56  3456.005" TIMBER POSTS *****LONG
(8')

0073 3574000000-E 867  120 LF  10.00 1200.00 12.00 1440.00 8.00  960.00GENERIC FENCING ITEM 867 (LF)
RESET SPLIT RAIL FENCE

0074 3578000000-N SP   2 EA  2500.00 5000.00 1200.00 2400.00 1512.00  3024.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0075 3628000000-E 876  540 TON 45.00 24300.00 55.00 29700.00 45.00  24300.00RIP RAP, CLASS I

0076 3649000000-E 876  166 TON 48.00 7968.00 65.00 10790.00 45.00  7470.00RIP RAP, CLASS B

0077 3656000000-E 876  1,340 SY  2.50 3350.00 2.00 2680.00 2.20  2948.00GEOTEXTILE FOR DRAINGE

0078 3885000000-E SP   29,200 TON 21.50 627800.00 17.00 496400.00 18.75  547500.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0079 4025000000-E 901 131.25 SF  13.25 1739.06 13.25 1739.06 14.31  1878.19CONTR FURN, TYPE ***SIGN
(E)

0080 4072000000-E 903  252 LF  4.77 1202.04 4.77 1202.04 5.15  1297.80SUPPORT, 3-LB STL U-CHAN

0081 4102000000-N 904  18 EA  49.50 891.00 49.50 891.00 53.50  963.00SIGN ERECTION, TYPE E

0082 4192000000-N 907  7 EA  1.00 7.00 1.00 7.00 1.10  7.70DISPOSE SUPPORT, U-CHAN

0083 4360000000-N SP   1 EA  200.00 200.00 200.00 200.00 220.00  220.00GENERIC SIGNING ITEM (EA)
REMOVE & RESET WOOD SIGN POST

0084 4400000000-E 1110  654 SF  4.25 2779.50 4.25 2779.50 4.60  3008.40WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  96 SF  18.00 1728.00 15.00 1440.00 18.00  1728.00WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  188 SF  5.50 1034.00 5.50 1034.00 6.00  1128.00WORK ZONE SIGNS (BARR)

0087 4435000000-N 1135  50 EA  15.00 750.00 15.00 750.00 20.00  1000.00CONES

0088 4445000000-E 1145  112 LF  15.00 1680.00 15.00 1680.00 16.20  1814.40BARRICADES (TYPE III)

0089 4450000000-N 1150  20 HR  21.00 420.00 45.00 900.00 20.00  400.00FLAGGER

0090 4520000000-N 1266  48 EA  55.00 2640.00 55.00 2640.00 59.40  2851.20TUBULAR MARKERS (FIXED)

0091 4810000000-E 1205  9,205 LF  0.40 3682.00 0.35 3221.75 0.44  4050.20PAINT PVMT MARKINGS 4"

0092 4830000000-E 1205  172 LF  0.86 147.92 4.00 688.00 0.95  163.40PAINT PVT MKGS LINES 16"

0093 4835000000-E 1205  336 LF  1.10 369.60 5.00 1680.00 1.20  403.20PAINT PVT MKG LINES 24"

0094 4840000000-N 1205  8 EA  35.00 280.00 75.00 600.00 38.50  308.00PAINT PVT MKG CHARACTER

0095 4900000000-N 1251  14 EA  7.00 98.00 10.00 140.00 7.70  107.80PERM RAISED PVMT MARKERS

0096 5325600000-E 1510  10 LF  100.00 1000.00 85.00 850.00 52.30  523.006" WATER LINE

0097 5325800000-E 1510  1,516 LF  52.00 78832.00 70.00 106120.00 68.75  104225.008" WATER LINE

0098 5326200000-E 1510  530 LF  76.00 40280.00 85.00 45050.00 104.00  55120.0012" WATER LINE

0099 5540000000-E 1515  1 EA  1387.00 1387.00 900.00 900.00 1400.00  1400.006" VALVE

0100 5546000000-E 1515  4 EA  2059.00 8236.00 1100.00 4400.00 3445.00  13780.008" VALVE

0101 5558000000-E 1515  2 EA  3093.00 6186.00 2000.00 4000.00 5200.00  10400.0012" VALVE



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 4 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

YATES CONSTRUCTION CO., INC.

RALEIGH,  NC STOKESDALE,  NC

C203129AUG 20 2013

2.080 MI

0102 5643100000-E 1515  5 EA  1095.00 5475.00 1400.00 7000.00 1900.00  9500.003/4" WATER METER

0103 5666000000-E 1515  1 EA  6002.00 6002.00 3900.00 3900.00 4820.00  4820.00FIRE HYDRANT

0104 5691300000-E 1520  2,237 LF  107.00 239359.00 65.00 145405.00 75.64  169206.688" SANITARY GRAVITY SEWER

0105 5768000000-N 1520  3 EA  2065.00 6195.00 1550.00 4650.00 2500.00  7500.00SANITARY SEWER CLEAN-OUT

0106 5775000000-E 1525  14 EA  2200.00 30800.00 3300.00 46200.00 2200.00  30800.004' DIA UTILITY MANHOLE

0107 5777000000-E 1525  3 EA  3592.00 10776.00 6500.00 19500.00 3900.00  11700.006' DIA UTILITY MANHOLE

0108 5781000000-E 1525 38.3 LF  274.00 10494.20 300.00 11490.00 225.00  8617.50UTILITY MANHOLE WALL, 4' DIA

0109 5783000000-E 1525 31.4 LF  358.00 11241.20 410.00 12874.00 500.00  15700.00UTILITY MANHOLE WALL, 6' DIA

0110 5800000000-E 1530  225 LF  6.90 1552.50 6.00 1350.00 4.00  900.00ABANDON 6" UTILITY PIPE

0111 5801000000-E 1530  2,122 LF  5.35 11352.70 6.50 13793.00 4.50  9549.00ABANDON 8" UTILITY PIPE

0112 5804000000-E 1530  480 LF  8.00 3840.00 10.00 4800.00 10.20  4896.00ABANDON 12" UTILITY PIPE

0113 5815000000-N 1530  5 EA  263.00 1315.00 600.00 3000.00 1000.00  5000.00REMOVE WATER METER

0114 5815500000-N 1530  2 EA  600.00 1200.00 850.00 1700.00 1200.00  2400.00REMOVE FIRE HYDRANT

0115 5816000000-N 1530  8 EA  532.00 4256.00 1300.00 10400.00 1000.00  8000.00ABANDON UTILITY MANHOLE

0116 5835900000-E 1540  660 LF  41.00 27060.00 68.00 44880.00 147.22  97165.2020" ENCASEMENT PIPE

0117 5836000000-E 1540  140 LF  49.00 6860.00 100.00 14000.00 99.00  13860.0024" ENCASEMENT PIPE

0118 5872100000-E 1550  130 LF  130.00 16900.00 130.00 16900.00 269.00  34970.0020" TRENCHLESS INSTALL (IN SOIL)

0119 5872110000-E 1550  130 LF  300.00 39000.00 300.00 39000.00 795.00  103350.0020" TRENCHLESS INSTALL (NOT IN SOIL)

0120 5872200000-E 1550  70 LF  135.00 9450.00 240.00 16800.00 243.00  17010.0024" TRENCHLESS INSTALL (IN SOIL)

0121 5872210000-E 1550  70 LF  320.00 22400.00 200.00 14000.00 503.00  35210.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0122 5888000000-E SP   110 LF  180.00 19800.00 200.00 22000.00 200.00  22000.00GENERIC UTILITY ITEM (LF)
20" SPLIT ENCASEMENT

0123 6000000000-E 1605  12,500 LF  1.64 20500.00 1.70 21250.00 1.77  22125.00TEMPORARY SILT FENCE

0124 6006000000-E 1610  320 TON 45.00 14400.00 50.00 16000.00 40.00  12800.00EROS CONTRL STONE CL A

0125 6009000000-E 1610  2,400 TON 42.00 100800.00 30.00 72000.00 40.00  96000.00EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,000 TON 28.00 28000.00 35.00 35000.00 32.00  32000.00SEDIMENT CONTROL STONE

0127 6015000000-E 1615  100 ACR 575.00 57500.00 480.00 48000.00 630.00  63000.00TEMPORARY MULCHING

0128 6018000000-E 1620  2,800 LB  3.50 9800.00 3.00 8400.00 3.85  10780.00SEED FOR TEMP SEEDING

0129 6021000000-E 1620  12 TON 800.00 9600.00 900.00 10800.00 880.00  10560.00FERT FOR TEMP SEEDING

0130 6024000000-E 1622  2,800 LF  12.00 33600.00 17.00 47600.00 9.00  25200.00TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   100 LF  1.64 164.00 3.00 300.00 1.77  177.00SAFETY FENCE

0132 6030000000-E 1630  8,700 CY  4.91 42717.00 1.00 8700.00 5.50  47850.00SILT EXCAVATION

0133 6036000000-E 1631  75,000 SY  1.05 78750.00 1.00 75000.00 1.15  86250.00MATTING FOR EROS CONTROL

0134 6037000000-E SP   400 SY  4.95 1980.00 5.00 2000.00 5.45  2180.00COIR FIBER MAT

0135 6042000000-E 1632  1,070 LF  3.20 3424.00 3.20 3424.00 3.46  3702.201/4" HARDWARE CLOTH

0136 6070000000-N 1639  5 EA  505.05 2525.25 750.00 3750.00 400.00  2000.00SPECIAL STILLING BASINS

0137 6071012000-E SP   400 LF  8.00 3200.00 7.00 2800.00 10.00  4000.00COIR FIBER WATTLE

0138 6071020000-E SP   325 LB  7.00 2275.00 10.00 3250.00 8.00  2600.00POLYACRYLAMIDE (PAM)

0139 6071030000-E 1640  1,700 LF  4.47 7599.00 3.00 5100.00 4.83  8211.00COIR FIBER BAFFLE

0140 6071050000-E SP   13 EA  788.13 10245.69 600.00 7800.00 1000.00  13000.00**" SKIMMER
(1-1/2")
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0141 6071050000-E SP   1 EA  1100.43 1100.43 750.00 750.00 1200.00  1200.00**" SKIMMER
(2-1/2")

0142 6084000000-E 1660  75 ACR 1460.00 109500.00 800.00 60000.00 1606.00  120450.00SEEDING AND MULCHING

0143 6087000000-E 1660  69 ACR 75.00 5175.00 80.00 5520.00 82.50  5692.50MOWING

0144 6090000000-E 1661  1,150 LB  3.00 3450.00 4.00 4600.00 3.30  3795.00SEED FOR REPAIR SEEDING

0145 6093000000-E 1661  3 TON 900.00 2700.00 900.00 2700.00 990.00  2970.00FERT FOR REPAIR SEEDING

0146 6096000000-E 1662  1,775 LB  5.00 8875.00 5.00 8875.00 5.50  9762.50SEED FOR SUPP SEEDING

0147 6108000000-E 1665  53 TON 750.00 39750.00 250.00 13250.00 825.00  43725.00FERTILIZER TOPDRESSING

0148 6111000000-E SP   110 LF  50.77 5584.70 50.00 5500.00 40.00  4400.00IMPERVIOUS DIKE

0149 6114500000-N 1667  10 MHR 65.00 650.00 60.00 600.00 72.50  725.00SPECIALIZED HAND MOWING

0150 6117000000-N SP   100 EA  100.00 10000.00 100.00 10000.00 100.00  10000.00RESPONSE FOR EROS CONTROL

0151 6123000000-E 1670  9 ACR 900.00 8100.00 700.00 6300.00 990.00  8910.00REFORESTATION

0152 6132000000-N SP   10 EA  998.00 9980.00 1400.00 14000.00 1050.00  10500.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0153 0000400000-N 801 Lump Sum 53350.00 45000.00  60000.00CONSTRUCTION SURVEYING

0154 1044000000-E 501  1,000 SY  9.50 9500.00 5.98 5980.00 10.25  10250.00LIME TRTD SOIL (SLURRY)

 

    TOTAL 5490366.39 TOTAL 5612924.95 TOTAL  5798870.91CONTRACT TOTAL

 

    SUB-TOTAL 5490366.39 SUB-TOTAL 5612924.95 SUB-TOTAL  5798870.91ROADWAY ITEMS
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0001 0000100000-N 800 Lump Sum 310665.00 335986.62  363850.00MOBILIZATION

0002 0001000000-E 200 Lump Sum 505000.00 475000.00  1703343.00CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 12350.00 37050.00 10000.00 30000.00 11450.00  34350.00SUPP CLEARING & GRUBBING

0004 0022000000-E 225  203,340 CY  9.12 1854460.80 9.55 1941897.00 6.50  1321710.00UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  200 CY  6.50 1300.00 19.50 3900.00 18.00  3600.00UNDERCUT EXCAVATION

0006 0134000000-E 240  290 CY  8.00 2320.00 5.00 1450.00 16.00  4640.00DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  340 LF  2.40 816.00 3.60 1224.00 4.00  1360.00BERM DITCH CONSTRUCTION

0008 0156000000-E 250  3,140 SY  2.10 6594.00 4.80 15072.00 4.75  14915.00REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  10 HR  150.00 1500.00 198.00 1980.00 175.00  1750.00PROOF ROLLING

0010 0195000000-E 265  200 CY  37.00 7400.00 40.00 8000.00 30.00  6000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  500 SY  2.00 1000.00 2.40 1200.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0012 0223000000-E 275  330 SY  61.00 20130.00 74.00 24420.00 55.00  18150.00ROCK PLATING

0013 0255000000-E SP   200 TON 150.00 30000.00 48.00 9600.00 110.00  22000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0014 0318000000-E 300  150 TON 22.00 3300.00 55.50 8325.00 38.00  5700.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  450 SY  5.40 2430.00 7.25 3262.50 2.00  900.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  176 LF  48.50 8536.00 46.00 8096.00 39.00  6864.0015" DRAINAGE PIPE

0017 0335300000-E 305  680 LF  53.00 36040.00 48.50 32980.00 44.00  29920.0018" DRAINAGE PIPE

0018 0335400000-E 305  72 LF  63.00 4536.00 60.00 4320.00 64.00  4608.0024" DRAINAGE PIPE

0019 0335800000-E 305  16 LF  154.00 2464.00 135.00 2160.00 167.00  2672.0048" DRAINAGE PIPE

0020 0448200000-E 310  32 LF  60.00 1920.00 51.00 1632.00 52.00  1664.0015" RCP CULV CLASS IV

0021 0448300000-E 310  72 LF  69.00 4968.00 53.00 3816.00 52.00  3744.0018" RCP CULV CLASS IV

0022 0448400000-E 310  204 LF  84.00 17136.00 62.50 12750.00 70.00  14280.0024" RCP CULV CLASS IV

0023 0986000000-E SP   387 LF  104.00 40248.00 108.00 41796.00 140.00  54180.00GENERIC PIPE ITEM (LF)
36" BCCM PIPE CULVERTS, 0.079"THICK

0024 0986000000-E SP   30 LF  366.00 10980.00 207.00 6210.00 275.00  8250.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B (OPEN
CUT)

0025 0986000000-E SP   46 LF  525.00 24150.00 390.00 17940.00 473.00  21758.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0026 0986000000-E SP   46 LF  525.00 24150.00 390.00 17940.00 473.00  21758.00GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   14 LF  576.00 8064.00 330.00 4620.00 425.00  5950.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B (OPEN
CUT)

0028 0986000000-E SP   23 LF  793.00 18239.00 560.00 12880.00 675.00  15525.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B IN SOIL

0029 0986000000-E SP   23 LF  793.00 18239.00 560.00 12880.00 675.00  15525.00GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   80 LF  708.00 56640.00 420.00 33600.00 551.00  44080.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B (OPEN
CUT)



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 7 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

VECELLIO & GROGAN INC

BECKLEY,  WV

FAULCONER CONSTRUCTION CO
INC

W. C. ENGLISH, INC.

CARY,  NC LYNCHBURG,  VA

C203129AUG 20 2013

2.080 MI

0031 0986000000-E SP   23 LF  1063.00 24449.00 790.00 18170.00 913.00  20999.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B IN SOIL

0032 0986000000-E SP   23 LF  1063.00 24449.00 790.00 18170.00 913.00  20999.00GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B NOT IN
SOIL

0033 0986000000-E SP   160 LF  810.00 129600.00 490.00 78400.00 659.00  105440.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B (OPEN
CUT)

0034 0986000000-E SP   52 LF  1653.00 85956.00 970.00 50440.00 1193.00  62036.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B IN SOIL

0035 0986000000-E SP   52 LF  1195.00 62140.00 970.00 50440.00 1193.00  62036.00GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B NOT IN
SOIL

0036 0995000000-E 340  520 LF  10.00 5200.00 23.00 11960.00 10.50  5460.00PIPE REMOVAL

0037 1011000000-N 500 Lump Sum 65000.00 269000.00  83205.00FINE GRADING

0038 1066000000-E 501  100 TON 360.00 36000.00 1.00 100.00 272.00  27200.00LIME FOR LIME TREATED SOIL

0039 1110000000-E 510  100 TON 26.00 2600.00 38.50 3850.00 32.00  3200.00STABILIZER AGGREGATE

0040 1121000000-E 520  287 TON 42.00 12054.00 33.00 9471.00 29.00  8323.00AGGREGATE BASE COURSE

0041 1176000000-E 542  1,000 SY  10.50 10500.00 1.00 1000.00 9.30  9300.00SOIL CEMENT BASE

0042 1187000000-E 542  100 TON 240.00 24000.00 1.00 100.00 190.00  19000.00PC FOR SOIL CEMENT BASE

0043 1198000000-E 542  100 TON 29.00 2900.00 1.00 100.00 55.00  5500.00AGGREGATE FOR SOIL CEM BS

0044 1220000000-E 545  600 TON 28.50 17100.00 32.50 19500.00 29.00  17400.00INCIDENTAL STONE BASE

0045 1231000000-E 560  110 CY  12.00 1320.00 76.00 8360.00 17.00  1870.00SHOULDER BORROW

0046 1275000000-E 600 100.45 GAL 27.00 2712.15 15.00 1506.75 12.00  1205.40PRIME COAT

0047 1330000000-E 607  650 SY  15.00 9750.00 6.00 3900.00 10.50  6825.00INCIDENTAL MILLING

0048 1489000000-E 610  1,040 TON 60.00 62400.00 62.50 65000.00 64.00  66560.00ASP CONC BASE CRS B25.0B

0049 1498000000-E 610  990 TON 65.00 64350.00 63.50 62865.00 65.90  65241.00ASP CONC INTR CRS I19.0B

0050 1519000000-E 610  900 TON 59.00 53100.00 70.00 63000.00 75.60  68040.00ASP CONC SURF CRS S9.5B

0051 1575000000-E 620  150 TON 748.00 112200.00 530.00 79500.00 683.00  102450.00ASP FOR PLANT MIX

0052 2000000000-N 806  42 EA  227.00 9534.00 190.00 7980.00 150.00  6300.00RIGHT OF WAY MARKERS

0053 2209000000-E 838 67.9 CY  1200.00 81480.00 780.00 52962.00 1250.00  84875.00ENDWALLS

0054 2220000000-E 838  28 CY  1400.00 39200.00 1800.00 50400.00 2200.00  61600.00REINFORCED ENDWALLS

0055 2275000000-E SP   190 CY  215.00 40850.00 270.00 51300.00 270.00  51300.00FLOWABLE FILL

0056 2286000000-N 840  10 EA  1100.00 11000.00 1640.00 16400.00 1510.00  15100.00MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 0.38 LF  220.00 83.60 420.00 159.60 1450.00  551.00MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  2 EA  553.00 1106.00 650.00 1300.00 594.00  1188.00FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  837.00 837.00 650.00 650.00 593.00  593.00FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  845.00 845.00 660.00 660.00 602.00  602.00FRAME W/2GRTS 840.24 STD

0061 2374000000-N 840  2 EA  612.00 1224.00 750.00 1500.00 660.00  1320.00FRAME-GRT-HD 840.03 **
(E)

0062 2374000000-N 840  2 EA  639.00 1278.00 750.00 1500.00 690.00  1380.00FRAME-GRT-HD 840.03 **
(G)

0063 2396000000-N 840  2 EA  442.00 884.00 530.00 1060.00 473.00  946.00FRAME W/COVER STD 840.54

0064 2473000000-N SP   2 EA  2350.00 4700.00 2200.00 4400.00 1745.00  3490.00GENERIC DRAINAGE ITEM (EA)
PIPE COLLARS UNDER RAILROAD
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0065 2549000000-E 846  300 LF  44.00 13200.00 16.75 5025.00 37.00  11100.002'-6" CONC CURB & GUTTER

0066 2612000000-E 848  60 SY  127.00 7620.00 63.00 3780.00 90.00  5400.006" CONCRETE DRIVEWAY

0067 2655000000-E 852  130 SY  115.00 14950.00 58.50 7605.00 81.00  10530.005" MONO CONC ISLDS (KEY IN)

0068 3030000000-E 862  25 LF  23.00 575.00 20.00 500.00 22.00  550.00STL BM GUARDRAIL

0069 3105000000-N 862  2 EA  116.00 232.00 100.00 200.00 109.00  218.00SBGR TERM SECT

0070 3503000000-E 866  4,830 LF  2.70 13041.00 2.95 14248.50 2.20  10626.00WOVEN WIRE FENCE 47" FAB

0071 3506000000-E 866  300 EA  16.50 4950.00 14.80 4440.00 15.30  4590.004" TIMBER POSTS *****LONG
(8')

0072 3512000000-E 866  100 EA  33.50 3350.00 32.00 3200.00 22.00  2200.005" TIMBER POSTS *****LONG
(8')

0073 3574000000-E 867  120 LF  12.00 1440.00 7.40 888.00 11.00  1320.00GENERIC FENCING ITEM 867 (LF)
RESET SPLIT RAIL FENCE

0074 3578000000-N SP   2 EA  2200.00 4400.00 1400.00 2800.00 2727.00  5454.00GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0075 3628000000-E 876  540 TON 49.00 26460.00 55.00 29700.00 47.00  25380.00RIP RAP, CLASS I

0076 3649000000-E 876  166 TON 59.00 9794.00 61.00 10126.00 45.00  7470.00RIP RAP, CLASS B

0077 3656000000-E 876  1,340 SY  2.80 3752.00 2.05 2747.00 2.20  2948.00GEOTEXTILE FOR DRAINGE

0078 3885000000-E SP   29,200 TON 27.50 803000.00 21.75 635100.00 20.60  601520.00GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0079 4025000000-E 901 131.25 SF  13.00 1706.25 13.50 1771.88 15.00  1968.75CONTR FURN, TYPE ***SIGN
(E)

0080 4072000000-E 903  252 LF  4.50 1134.00 5.15 1297.80 5.50  1386.00SUPPORT, 3-LB STL U-CHAN

0081 4102000000-N 904  18 EA  54.50 981.00 75.00 1350.00 54.00  972.00SIGN ERECTION, TYPE E

0082 4192000000-N 907  7 EA  5.75 40.25 5.00 35.00 1.10  7.70DISPOSE SUPPORT, U-CHAN

0083 4360000000-N SP   1 EA  144.00 144.00 150.00 150.00 218.00  218.00GENERIC SIGNING ITEM (EA)
REMOVE & RESET WOOD SIGN POST

0084 4400000000-E 1110  654 SF  4.60 3008.40 4.40 2877.60 11.00  7194.00WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  96 SF  60.00 5760.00 8.85 849.60 17.00  1632.00WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  188 SF  33.00 6204.00 4.95 930.60 13.00  2444.00WORK ZONE SIGNS (BARR)

0087 4435000000-N 1135  50 EA  21.00 1050.00 15.90 795.00 34.00  1700.00CONES

0088 4445000000-E 1145  112 LF  43.00 4816.00 19.00 2128.00 47.00  5264.00BARRICADES (TYPE III)

0089 4450000000-N 1150  20 HR  30.00 600.00 36.00 720.00 100.00  2000.00FLAGGER

0090 4520000000-N 1266  48 EA  55.00 2640.00 34.00 1632.00 76.00  3648.00TUBULAR MARKERS (FIXED)

0091 4810000000-E 1205  9,205 LF  0.50 4602.50 0.35 3221.75 0.50  4602.50PAINT PVMT MARKINGS 4"

0092 4830000000-E 1205  172 LF  1.00 172.00 4.00 688.00 0.95  163.40PAINT PVT MKGS LINES 16"

0093 4835000000-E 1205  336 LF  1.30 436.80 5.00 1680.00 1.20  403.20PAINT PVT MKG LINES 24"

0094 4840000000-N 1205  8 EA  40.00 320.00 75.00 600.00 38.20  305.60PAINT PVT MKG CHARACTER

0095 4900000000-N 1251  14 EA  8.00 112.00 10.00 140.00 7.65  107.10PERM RAISED PVMT MARKERS

0096 5325600000-E 1510  10 LF  331.00 3310.00 228.00 2280.00 116.00  1160.006" WATER LINE

0097 5325800000-E 1510  1,516 LF  55.00 83380.00 142.00 215272.00 109.00  165244.008" WATER LINE

0098 5326200000-E 1510  530 LF  103.00 54590.00 133.00 70490.00 199.00  105470.0012" WATER LINE

0099 5540000000-E 1515  1 EA  1213.00 1213.00 1260.00 1260.00 1735.89  1735.896" VALVE

0100 5546000000-E 1515  4 EA  1570.00 6280.00 1660.00 6640.00 2100.00  8400.008" VALVE

0101 5558000000-E 1515  2 EA  2668.00 5336.00 2630.00 5260.00 3250.00  6500.0012" VALVE
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0102 5643100000-E 1515  5 EA  1355.00 6775.00 1540.00 7700.00 765.00  3825.003/4" WATER METER

0103 5666000000-E 1515  1 EA  5153.00 5153.00 4570.00 4570.00 6153.00  6153.00FIRE HYDRANT

0104 5691300000-E 1520  2,237 LF  61.00 136457.00 161.00 360157.00 102.00  228174.008" SANITARY GRAVITY SEWER

0105 5768000000-N 1520  3 EA  516.00 1548.00 930.00 2790.00 2190.00  6570.00SANITARY SEWER CLEAN-OUT

0106 5775000000-E 1525  14 EA  2295.00 32130.00 2390.00 33460.00 1890.00  26460.004' DIA UTILITY MANHOLE

0107 5777000000-E 1525  3 EA  13733.00 41199.00 4070.00 12210.00 3490.00  10470.006' DIA UTILITY MANHOLE

0108 5781000000-E 1525 38.3 LF  101.00 3868.30 238.00 9115.40 261.00  9996.30UTILITY MANHOLE WALL, 4' DIA

0109 5783000000-E 1525 31.4 LF  241.00 7567.40 1000.00 31400.00 431.00  13533.40UTILITY MANHOLE WALL, 6' DIA

0110 5800000000-E 1530  225 LF  3.50 787.50 9.20 2070.00 8.70  1957.50ABANDON 6" UTILITY PIPE

0111 5801000000-E 1530  2,122 LF  4.70 9973.40 9.95 21113.90 11.00  23342.00ABANDON 8" UTILITY PIPE

0112 5804000000-E 1530  480 LF  9.40 4512.00 17.15 8232.00 11.50  5520.00ABANDON 12" UTILITY PIPE

0113 5815000000-N 1530  5 EA  121.00 605.00 460.00 2300.00 226.00  1130.00REMOVE WATER METER

0114 5815500000-N 1530  2 EA  487.00 974.00 660.00 1320.00 450.00  900.00REMOVE FIRE HYDRANT

0115 5816000000-N 1530  8 EA  293.00 2344.00 970.00 7760.00 965.00  7720.00ABANDON UTILITY MANHOLE

0116 5835900000-E 1540  660 LF  99.00 65340.00 97.00 64020.00 160.00  105600.0020" ENCASEMENT PIPE

0117 5836000000-E 1540  140 LF  105.00 14700.00 101.00 14140.00 165.00  23100.0024" ENCASEMENT PIPE

0118 5872100000-E 1550  130 LF  245.00 31850.00 209.00 27170.00 296.00  38480.0020" TRENCHLESS INSTALL (IN SOIL)

0119 5872110000-E 1550  130 LF  821.00 106730.00 700.00 91000.00 830.00  107900.0020" TRENCHLESS INSTALL (NOT IN SOIL)

0120 5872200000-E 1550  70 LF  222.00 15540.00 189.00 13230.00 274.00  19180.0024" TRENCHLESS INSTALL (IN SOIL)

0121 5872210000-E 1550  70 LF  504.00 35280.00 430.00 30100.00 536.00  37520.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0122 5888000000-E SP   110 LF  232.00 25520.00 217.00 23870.00 238.00  26180.00GENERIC UTILITY ITEM (LF)
20" SPLIT ENCASEMENT

0123 6000000000-E 1605  12,500 LF  3.00 37500.00 1.64 20500.00 3.40  42500.00TEMPORARY SILT FENCE

0124 6006000000-E 1610  320 TON 47.00 15040.00 58.00 18560.00 45.00  14400.00EROS CONTRL STONE CL A

0125 6009000000-E 1610  2,400 TON 48.00 115200.00 46.00 110400.00 45.00  108000.00EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,000 TON 38.00 38000.00 36.00 36000.00 36.00  36000.00SEDIMENT CONTROL STONE

0127 6015000000-E 1615  100 ACR 697.00 69700.00 480.00 48000.00 627.00  62700.00TEMPORARY MULCHING

0128 6018000000-E 1620  2,800 LB  4.25 11900.00 3.00 8400.00 3.90  10920.00SEED FOR TEMP SEEDING

0129 6021000000-E 1620  12 TON 970.00 11640.00 1400.00 16800.00 872.00  10464.00FERT FOR TEMP SEEDING

0130 6024000000-E 1622  2,800 LF  8.40 23520.00 13.65 38220.00 18.00  50400.00TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   100 LF  4.80 480.00 1.65 165.00 5.07  507.00SAFETY FENCE

0132 6030000000-E 1630  8,700 CY  6.00 52200.00 6.05 52635.00 1.00  8700.00SILT EXCAVATION

0133 6036000000-E 1631  75,000 SY  1.30 97500.00 1.17 87750.00 1.15  86250.00MATTING FOR EROS CONTROL

0134 6037000000-E SP   400 SY  6.00 2400.00 5.10 2040.00 8.70  3480.00COIR FIBER MAT

0135 6042000000-E 1632  1,070 LF  4.25 4547.50 3.20 3424.00 4.70  5029.001/4" HARDWARE CLOTH

0136 6070000000-N 1639  5 EA  626.00 3130.00 880.00 4400.00 2730.00  13650.00SPECIAL STILLING BASINS

0137 6071012000-E SP   400 LF  9.70 3880.00 4.05 1620.00 8.70  3480.00COIR FIBER WATTLE

0138 6071020000-E SP   325 LB  11.00 3575.00 9.20 2990.00 7.60  2470.00POLYACRYLAMIDE (PAM)

0139 6071030000-E 1640  1,700 LF  7.60 12920.00 4.45 7565.00 6.50  11050.00COIR FIBER BAFFLE

0140 6071050000-E SP   13 EA  840.00 10920.00 1080.00 14040.00 673.00  8749.00**" SKIMMER
(1-1/2")



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 10 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

VECELLIO & GROGAN INC

BECKLEY,  WV

FAULCONER CONSTRUCTION CO
INC

W. C. ENGLISH, INC.

CARY,  NC LYNCHBURG,  VA

C203129AUG 20 2013

2.080 MI

0141 6071050000-E SP   1 EA  980.00 980.00 1490.00 1490.00 870.00  870.00**" SKIMMER
(2-1/2")

0142 6084000000-E 1660  75 ACR 1770.00 132750.00 2380.00 178500.00 1592.00  119400.00SEEDING AND MULCHING

0143 6087000000-E 1660  69 ACR 91.00 6279.00 55.00 3795.00 82.00  5658.00MOWING

0144 6090000000-E 1661  1,150 LB  3.60 4140.00 10.00 11500.00 3.00  3450.00SEED FOR REPAIR SEEDING

0145 6093000000-E 1661  3 TON 1091.00 3273.00 1400.00 4200.00 982.00  2946.00FERT FOR REPAIR SEEDING

0146 6096000000-E 1662  1,775 LB  6.00 10650.00 1.40 2485.00 5.50  9762.50SEED FOR SUPP SEEDING

0147 6108000000-E 1665  53 TON 909.00 48177.00 810.00 42930.00 819.00  43407.00FERTILIZER TOPDRESSING

0148 6111000000-E SP   110 LF  50.00 5500.00 84.50 9295.00 115.00  12650.00IMPERVIOUS DIKE

0149 6114500000-N 1667  10 MHR 80.00 800.00 48.00 480.00 71.00  710.00SPECIALIZED HAND MOWING

0150 6117000000-N SP   100 EA  121.00 12100.00 290.00 29000.00 109.00  10900.00RESPONSE FOR EROS CONTROL

0151 6123000000-E 1670  9 ACR 1091.00 9819.00 850.00 7650.00 981.00  8829.00REFORESTATION

0152 6132000000-N SP   10 EA  1210.00 12100.00 1470.00 14700.00 1088.00  10880.00GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0153 0000400000-N 801 Lump Sum 63000.00 50000.00  97134.00CONSTRUCTION SURVEYING

0154 1044000000-E 501  1,000 SY  12.00 12000.00 1.00 1000.00 10.40  10400.00LIME TRTD SOIL (SLURRY)

 

    TOTAL 6540151.85 TOTAL 6720732.50 TOTAL  7276869.24CONTRACT TOTAL

 

    SUB-TOTAL 6540151.85 SUB-TOTAL 6720732.50 SUB-TOTAL  7276869.24ROADWAY ITEMS



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 11 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203129AUG 20 2013

2.080 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 375000.00   MOBILIZATION

0002 0001000000-E 200 Lump Sum 713000.00   CLEARING & GRUBBING

0003 0008000000-E 200  3 ACR 1.00 3.00   SUPP CLEARING & GRUBBING

0004 0022000000-E 225  203,340 CY  10.50 2135070.00   UNCLASSIFIED EXCAVATION

0005 0036000000-E 225  200 CY  20.00 4000.00   UNDERCUT EXCAVATION

0006 0134000000-E 240  290 CY  7.50 2175.00   DRAINAGE DITCH EXCAVATION

0007 0141000000-E 240  340 LF  6.00 2040.00   BERM DITCH CONSTRUCTION

0008 0156000000-E 250  3,140 SY  4.50 14130.00   REMOVAL OF EXT ASPHALT PVMT

0009 0192000000-N 260  10 HR  750.00 7500.00   PROOF ROLLING

0010 0195000000-E 265  200 CY  45.00 9000.00   SELECT GRANULAR MATERIAL

0011 0196000000-E 270  500 SY  3.00 1500.00   GEOTEXTILE SOIL STABILIZATION

0012 0223000000-E 275  330 SY  50.00 16500.00   ROCK PLATING

0013 0255000000-E SP   200 TON 125.00 25000.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL

0014 0318000000-E 300  150 TON 30.00 4500.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  450 SY  4.50 2025.00   FND CONDIT GEOTEXTILE

0016 0335200000-E 305  176 LF  32.00 5632.00   15" DRAINAGE PIPE

0017 0335300000-E 305  680 LF  33.00 22440.00   18" DRAINAGE PIPE

0018 0335400000-E 305  72 LF  48.00 3456.00   24" DRAINAGE PIPE

0019 0335800000-E 305  16 LF  180.00 2880.00   48" DRAINAGE PIPE

0020 0448200000-E 310  32 LF  60.00 1920.00   15" RCP CULV CLASS IV

0021 0448300000-E 310  72 LF  35.00 2520.00   18" RCP CULV CLASS IV

0022 0448400000-E 310  204 LF  40.00 8160.00   24" RCP CULV CLASS IV

0023 0986000000-E SP   387 LF  85.00 32895.00   GENERIC PIPE ITEM (LF)
36" BCCM PIPE CULVERTS, 0.079"THICK

0024 0986000000-E SP   30 LF  450.00 13500.00   GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B (OPEN
CUT)

0025 0986000000-E SP   46 LF  675.00 31050.00   GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B IN SOIL

0026 0986000000-E SP   46 LF  350.00 16100.00   GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE B NOT IN
SOIL

0027 0986000000-E SP   14 LF  600.00 8400.00   GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B (OPEN
CUT)

0028 0986000000-E SP   23 LF  900.00 20700.00   GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B IN SOIL

0029 0986000000-E SP   23 LF  450.00 10350.00   GENERIC PIPE ITEM (LF)
48" WELDED STEEL PIPE, 0.688" THICK, GRADE B NOT IN
SOIL

0030 0986000000-E SP   80 LF  675.00 54000.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B (OPEN
CUT)



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 12 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203129AUG 20 2013

2.080 MI

0031 0986000000-E SP   23 LF  1015.00 23345.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B IN SOIL

0032 0986000000-E SP   23 LF  500.00 11500.00   GENERIC PIPE ITEM (LF)
54" WELDED STEEL PIPE, 0.781" THICK, GRADE B NOT IN
SOIL

0033 0986000000-E SP   160 LF  750.00 120000.00   GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B (OPEN
CUT)

0034 0986000000-E SP   52 LF  1125.00 58500.00   GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B IN SOIL

0035 0986000000-E SP   52 LF  560.00 29120.00   GENERIC PIPE ITEM (LF)
60" WELDED STEEL PIPE, 0.844" THICK, GRADE B NOT IN
SOIL

0036 0995000000-E 340  520 LF  15.00 7800.00   PIPE REMOVAL

0037 1011000000-N 500 Lump Sum 350000.00   FINE GRADING

0038 1066000000-E 501  100 TON 250.00 25000.00   LIME FOR LIME TREATED SOIL

0039 1110000000-E 510  100 TON 25.00 2500.00   STABILIZER AGGREGATE

0040 1121000000-E 520  287 TON 28.00 8036.00   AGGREGATE BASE COURSE

0041 1176000000-E 542  1,000 SY  8.50 8500.00   SOIL CEMENT BASE

0042 1187000000-E 542  100 TON 175.00 17500.00   PC FOR SOIL CEMENT BASE

0043 1198000000-E 542  100 TON 60.00 6000.00   AGGREGATE FOR SOIL CEM BS

0044 1220000000-E 545  600 TON 25.00 15000.00   INCIDENTAL STONE BASE

0045 1231000000-E 560  110 CY  30.00 3300.00   SHOULDER BORROW

0046 1275000000-E 600 100.45 GAL 10.00 1004.50   PRIME COAT

0047 1330000000-E 607  650 SY  10.00 6500.00   INCIDENTAL MILLING

0048 1489000000-E 610  1,040 TON 62.50 65000.00   ASP CONC BASE CRS B25.0B

0049 1498000000-E 610  990 TON 63.50 62865.00   ASP CONC INTR CRS I19.0B

0050 1519000000-E 610  900 TON 70.00 63000.00   ASP CONC SURF CRS S9.5B

0051 1575000000-E 620  150 TON 525.00 78750.00   ASP FOR PLANT MIX

0052 2000000000-N 806  42 EA  190.00 7980.00   RIGHT OF WAY MARKERS

0053 2209000000-E 838 67.9 CY  1500.00 101850.00   ENDWALLS

0054 2220000000-E 838  28 CY  1600.00 44800.00   REINFORCED ENDWALLS

0055 2275000000-E SP   190 CY  130.00 24700.00   FLOWABLE FILL

0056 2286000000-N 840  10 EA  2000.00 20000.00   MASNRY DRAINAGE STRUCT

0057 2308000000-E 840 0.38 LF  225.00 85.50   MASNRY DRAINAGE STRUCT

0058 2364000000-N 840  2 EA  600.00 1200.00   FRAME W/2GRTS 840.16 STD

0059 2365000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.22 STD

0060 2366000000-N 840  1 EA  600.00 600.00   FRAME W/2GRTS 840.24 STD

0061 2374000000-N 840  2 EA  675.00 1350.00   FRAME-GRT-HD 840.03 **
(E)

0062 2374000000-N 840  2 EA  675.00 1350.00   FRAME-GRT-HD 840.03 **
(G)

0063 2396000000-N 840  2 EA  500.00 1000.00   FRAME W/COVER STD 840.54

0064 2473000000-N SP   2 EA  1500.00 3000.00   GENERIC DRAINAGE ITEM (EA)
PIPE COLLARS UNDER RAILROAD



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 13 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203129AUG 20 2013

2.080 MI

0065 2549000000-E 846  300 LF  14.00 4200.00   2'-6" CONC CURB & GUTTER

0066 2612000000-E 848  60 SY  40.00 2400.00   6" CONCRETE DRIVEWAY

0067 2655000000-E 852  130 SY  55.00 7150.00   5" MONO CONC ISLDS (KEY IN)

0068 3030000000-E 862  25 LF  22.00 550.00   STL BM GUARDRAIL

0069 3105000000-N 862  2 EA  500.00 1000.00   SBGR TERM SECT

0070 3503000000-E 866  4,830 LF  2.97 14345.10   WOVEN WIRE FENCE 47" FAB

0071 3506000000-E 866  300 EA  14.80 4440.00   4" TIMBER POSTS *****LONG
(8')

0072 3512000000-E 866  100 EA  32.00 3200.00   5" TIMBER POSTS *****LONG
(8')

0073 3574000000-E 867  120 LF  7.40 888.00   GENERIC FENCING ITEM 867 (LF)
RESET SPLIT RAIL FENCE

0074 3578000000-N SP   2 EA  1400.00 2800.00   GENERIC FENCING ITEM (EA)
RIGHT OF WAY GATE

0075 3628000000-E 876  540 TON 55.00 29700.00   RIP RAP, CLASS I

0076 3649000000-E 876  166 TON 55.00 9130.00   RIP RAP, CLASS B

0077 3656000000-E 876  1,340 SY  4.00 5360.00   GEOTEXTILE FOR DRAINGE

0078 3885000000-E SP   29,200 TON 27.00 788400.00   GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

0079 4025000000-E 901 131.25 SF  13.50 1771.88   CONTR FURN, TYPE ***SIGN
(E)

0080 4072000000-E 903  252 LF  5.50 1386.00   SUPPORT, 3-LB STL U-CHAN

0081 4102000000-N 904  18 EA  75.00 1350.00   SIGN ERECTION, TYPE E

0082 4192000000-N 907  7 EA  5.00 35.00   DISPOSE SUPPORT, U-CHAN

0083 4360000000-N SP   1 EA  150.00 150.00   GENERIC SIGNING ITEM (EA)
REMOVE & RESET WOOD SIGN POST

0084 4400000000-E 1110  654 SF  4.40 2877.60   WORK ZONE SIGNS (STAT)

0085 4405000000-E 1110  96 SF  10.00 960.00   WORK ZONE SIGNS (PORT)

0086 4410000000-E 1110  188 SF  6.00 1128.00   WORK ZONE SIGNS (BARR)

0087 4435000000-N 1135  50 EA  20.00 1000.00   CONES

0088 4445000000-E 1145  112 LF  25.00 2800.00   BARRICADES (TYPE III)

0089 4450000000-N 1150  20 HR  25.00 500.00   FLAGGER

0090 4520000000-N 1266  48 EA  34.00 1632.00   TUBULAR MARKERS (FIXED)

0091 4810000000-E 1205  9,205 LF  0.35 3221.75   PAINT PVMT MARKINGS 4"

0092 4830000000-E 1205  172 LF  4.00 688.00   PAINT PVT MKGS LINES 16"

0093 4835000000-E 1205  336 LF  5.00 1680.00   PAINT PVT MKG LINES 24"

0094 4840000000-N 1205  8 EA  75.00 600.00   PAINT PVT MKG CHARACTER

0095 4900000000-N 1251  14 EA  10.00 140.00   PERM RAISED PVMT MARKERS

0096 5325600000-E 1510  10 LF  100.00 1000.00   6" WATER LINE

0097 5325800000-E 1510  1,516 LF  100.00 151600.00   8" WATER LINE

0098 5326200000-E 1510  530 LF  200.00 106000.00   12" WATER LINE

0099 5540000000-E 1515  1 EA  1500.00 1500.00   6" VALVE

0100 5546000000-E 1515  4 EA  2000.00 8000.00   8" VALVE

0101 5558000000-E 1515  2 EA  2500.00 5000.00   12" VALVE



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 14 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203129AUG 20 2013

2.080 MI

0102 5643100000-E 1515  5 EA  750.00 3750.00   3/4" WATER METER

0103 5666000000-E 1515  1 EA  5665.00 5665.00   FIRE HYDRANT

0104 5691300000-E 1520  2,237 LF  75.00 167775.00   8" SANITARY GRAVITY SEWER

0105 5768000000-N 1520  3 EA  225.00 675.00   SANITARY SEWER CLEAN-OUT

0106 5775000000-E 1525  14 EA  1950.00 27300.00   4' DIA UTILITY MANHOLE

0107 5777000000-E 1525  3 EA  2271.00 6813.00   6' DIA UTILITY MANHOLE

0108 5781000000-E 1525 38.3 LF  200.00 7660.00   UTILITY MANHOLE WALL, 4' DIA

0109 5783000000-E 1525 31.4 LF  300.00 9420.00   UTILITY MANHOLE WALL, 6' DIA

0110 5800000000-E 1530  225 LF  7.00 1575.00   ABANDON 6" UTILITY PIPE

0111 5801000000-E 1530  2,122 LF  7.00 14854.00   ABANDON 8" UTILITY PIPE

0112 5804000000-E 1530  480 LF  7.00 3360.00   ABANDON 12" UTILITY PIPE

0113 5815000000-N 1530  5 EA  245.00 1225.00   REMOVE WATER METER

0114 5815500000-N 1530  2 EA  2000.00 4000.00   REMOVE FIRE HYDRANT

0115 5816000000-N 1530  8 EA  500.00 4000.00   ABANDON UTILITY MANHOLE

0116 5835900000-E 1540  660 LF  300.00 198000.00   20" ENCASEMENT PIPE

0117 5836000000-E 1540  140 LF  300.00 42000.00   24" ENCASEMENT PIPE

0118 5872100000-E 1550  130 LF  275.00 35750.00   20" TRENCHLESS INSTALL (IN SOIL)

0119 5872110000-E 1550  130 LF  550.00 71500.00   20" TRENCHLESS INSTALL (NOT IN SOIL)

0120 5872200000-E 1550  70 LF  275.00 19250.00   24" TRENCHLESS INSTALL (IN SOIL)

0121 5872210000-E 1550  70 LF  550.00 38500.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0122 5888000000-E SP   110 LF  500.00 55000.00   GENERIC UTILITY ITEM (LF)
20" SPLIT ENCASEMENT

0123 6000000000-E 1605  12,500 LF  1.64 20500.00   TEMPORARY SILT FENCE

0124 6006000000-E 1610  320 TON 50.00 16000.00   EROS CONTRL STONE CL A

0125 6009000000-E 1610  2,400 TON 50.00 120000.00   EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,000 TON 40.00 40000.00   SEDIMENT CONTROL STONE

0127 6015000000-E 1615  100 ACR 480.00 48000.00   TEMPORARY MULCHING

0128 6018000000-E 1620  2,800 LB  3.00 8400.00   SEED FOR TEMP SEEDING

0129 6021000000-E 1620  12 TON 900.00 10800.00   FERT FOR TEMP SEEDING

0130 6024000000-E 1622  2,800 LF  15.00 42000.00   TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   100 LF  1.64 164.00   SAFETY FENCE

0132 6030000000-E 1630  8,700 CY  16.00 139200.00   SILT EXCAVATION

0133 6036000000-E 1631  75,000 SY  1.38 103500.00   MATTING FOR EROS CONTROL

0134 6037000000-E SP   400 SY  5.00 2000.00   COIR FIBER MAT

0135 6042000000-E 1632  1,070 LF  3.20 3424.00   1/4" HARDWARE CLOTH

0136 6070000000-N 1639  5 EA  218.21 1091.05   SPECIAL STILLING BASINS

0137 6071012000-E SP   400 LF  6.90 2760.00   COIR FIBER WATTLE

0138 6071020000-E SP   325 LB  10.00 3250.00   POLYACRYLAMIDE (PAM)

0139 6071030000-E 1640  1,700 LF  4.47 7599.00   COIR FIBER BAFFLE

0140 6071050000-E SP   13 EA  750.00 9750.00   **" SKIMMER
(1-1/2")



SEP 11, 2013 09:00 AM

TIP NO P-5205 2:00 PM 15 /  15 005

ALAMANCE

52500.3.STR01T4

FED AID NO FRA-FR-0006-10-01-00

GRADING, DRAINAGE, PAVING, PASSING SIDE & MAINLINE REALIGN.

HAW RIVER FROM NS/NCRR MP-H-23.4 WEST OF SR-1719 CROSSING TO MP-H-25.5 AT NC-49 UNDERPASS.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203129AUG 20 2013

2.080 MI

0141 6071050000-E SP   1 EA  750.00 750.00   **" SKIMMER
(2-1/2")

0142 6084000000-E 1660  75 ACR 1700.00 127500.00   SEEDING AND MULCHING

0143 6087000000-E 1660  69 ACR 80.00 5520.00   MOWING

0144 6090000000-E 1661  1,150 LB  4.00 4600.00   SEED FOR REPAIR SEEDING

0145 6093000000-E 1661  3 TON 900.00 2700.00   FERT FOR REPAIR SEEDING

0146 6096000000-E 1662  1,775 LB  5.00 8875.00   SEED FOR SUPP SEEDING

0147 6108000000-E 1665  53 TON 740.00 39220.00   FERTILIZER TOPDRESSING

0148 6111000000-E SP   110 LF  60.00 6600.00   IMPERVIOUS DIKE

0149 6114500000-N 1667  10 MHR 42.00 420.00   SPECIALIZED HAND MOWING

0150 6117000000-N SP   100 EA  240.00 24000.00   RESPONSE FOR EROS CONTROL

0151 6123000000-E 1670  9 ACR 700.00 6300.00   REFORESTATION

0152 6132000000-N SP   10 EA  900.00 9000.00   GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION CONTROL

0153 0000400000-N 801 Lump Sum 75000.00   CONSTRUCTION SURVEYING

0154 1044000000-E 501  1,000 SY  9.50 9500.00   LIME TRTD SOIL (SLURRY)

 

    TOTAL 7502260.38   CONTRACT TOTAL

 

    SUB-TOTAL 7502260.38   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5490366.39   TRIANGLE GRADING & PAVING INC

     2  5612924.95   FSC II LLC DBA FRED SMITH COMPANY

     3  5798870.91   YATES CONSTRUCTION CO., INC.

     4  6540151.85   VECELLIO & GROGAN INC

     5  6720732.50   FAULCONER CONSTRUCTION CO INC

     6  7276869.24   W. C. ENGLISH, INC.

     7  7502260.38   BLYTHE CONSTRUCTION, INC.



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  8 006

MOORE

41665.1A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #55 ON NC-24/27 OVER US-1 BUS.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. FSC II LLC DBA FRED SMITH
COMPANY

MONROE,  NC RALEIGH,  NC

C203380AUG 20 2013

0.265 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 80000.00  80000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 15000.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 22000.00 15000.00  12000.00REINF BRG APPR **********
(17+59.66)

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 103500.00 103500.00  74000.00GRADING

0006 0106000000-E 230  5,500 CY  11.00 60500.00 11.00 60500.00 15.00  82500.00BORROW EXCAVATION

0007 0199000000-E SP   705 SF  30.00 21150.00 46.00 32430.00 70.00  49350.00TEMPORARY SHORING

0008 0318000000-E 300  112 TON 29.50 3304.00 29.50 3304.00 40.00  4480.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  340 SY  2.00 680.00 2.00 680.00 2.00  680.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  56 LF  40.00 2240.00 40.00 2240.00 32.00  1792.0015" DRAINAGE PIPE

0011 0335300000-E 305  48 LF  42.50 2040.00 42.50 2040.00 35.00  1680.0018" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  150.00 300.00 150.00 300.00 300.00  600.00**" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  20 LF  42.00 840.00 42.00 840.00 32.00  640.0015" SIDE DRAIN PIPE

0014 0344000000-E 310  32 LF  42.75 1368.00 42.75 1368.00 35.00  1120.0018" SIDE DRAIN PIPE

0015 0372000000-E 310  98 LF  41.50 4067.00 41.50 4067.00 35.00  3430.0018" RC PIPE CULV III

0016 0378000000-E 310  12 LF  49.50 594.00 49.50 594.00 48.00  576.0024" RC PIPE CULV III

0017 0384000000-E 310  12 LF  59.00 708.00 59.00 708.00 70.00  840.0030" RC PIPE CULV III

0018 0448200000-E 310  328 LF  31.00 10168.00 31.00 10168.00 32.00  10496.0015" RCP CULV CLASS IV

0019 0448300000-E 310  348 LF  33.50 11658.00 33.50 11658.00 35.00  12180.0018" RCP CULV CLASS IV

0020 1220000000-E 545  50 TON 30.00 1500.00 26.00 1300.00 25.00  1250.00INCIDENTAL STONE BASE

0021 1330000000-E 607  250 SY  15.00 3750.00 12.00 3000.00 25.00  6250.00INCIDENTAL MILLING

0022 1489000000-E 610  710 TON 78.00 55380.00 75.00 53250.00 50.00  35500.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  670 TON 78.00 52260.00 75.00 50250.00 55.00  36850.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  1,040 TON 83.00 86320.00 80.00 83200.00 55.00  57200.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  130 TON 625.00 81250.00 625.00 81250.00 640.00  83200.00ASP FOR PLANT MIX

0026 2209000000-E 838 2.3 CY  1500.00 3450.00 1500.00 3450.00 500.00  1150.00ENDWALLS

0027 2253000000-E 840 1.209 CY  1500.00 1813.50 1500.00 1813.50 500.00  604.50PIPE COLLARS

0028 2286000000-N 840  7 EA  1325.00 9275.00 1325.00 9275.00 1600.00  11200.00MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 1.1 LF  250.00 275.00 250.00 275.00 300.00  330.00MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  2 EA  340.00 680.00 340.00 680.00 600.00  1200.00FRAME W/2GRTS 840.24 STD

0031 2367000000-N 840  1 EA  340.00 340.00 340.00 340.00 600.00  600.00FRAME W/2GRTS 840.29 STD

0032 2374000000-N 840  1 EA  390.00 390.00 390.00 390.00 600.00  600.00FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  3 EA  390.00 1170.00 390.00 1170.00 600.00  1800.00FRAME-GRT-HD 840.03 **
(G)

0034 2535000000-E 846  320 LF  20.00 6400.00 18.00 5760.00 12.00  3840.00**"X**" CONCRETE CURB
(8" X 6")

0035 2549000000-E 846  620 LF  25.00 15500.00 20.00 12400.00 18.00  11160.002'-6" CONC CURB & GUTTER

0036 2556000000-E 846  15 LF  60.00 900.00 25.00 375.00 20.00  300.00SHOULDER BERM GUTTER

0037 2647000000-E 852  80 SY  80.00 6400.00 72.00 5760.00 50.00  4000.005" MONO CONC ISLANDS (SURF MTD)

0038 3030000000-E 862  825 LF  14.00 11550.00 14.00 11550.00 14.00  11550.00STL BM GUARDRAIL
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0039 3045000000-E 862  100 LF  15.00 1500.00 15.00 1500.00 15.00  1500.00SBGR SHOP CURVED

0040 3150000000-N 862  30 EA  40.00 1200.00 40.00 1200.00 40.00  1200.00ADDIT GUARDRAIL POSTS

0041 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00 450.00  450.00GR ANCHOR TYPE AT-1

0042 3210000000-N 862  1 EA  450.00 450.00 450.00 450.00 450.00  450.00GR ANCHOR TYPE CAT-1

0043 3215000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00 1400.00  4200.00GR ANCHOR TYPE III

0044 3270000000-N SP   5 EA  1775.00 8875.00 1775.00 8875.00 1775.00  8875.00GR ANCHOR TYPE 350

0045 3649000000-E 876  15 TON 45.00 675.00 45.00 675.00 200.00  3000.00RIP RAP, CLASS B

0046 3656000000-E 876  190 SY  2.00 380.00 2.00 380.00 2.00  380.00GEOTEXTILE FOR DRAINGE

0047 3659000000-N SP   1 EA  880.00 880.00 880.00 880.00 2000.00  2000.00PREFORMED SCOUR HOLES

0048 4400000000-E 1110  709 SF  4.90 3474.10 4.15 2942.35 4.50  3190.50WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  144 SF  25.00 3600.00 7.75 1116.00 20.00  2880.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  255 SF  5.00 1275.00 5.00 1275.00 5.00  1275.00WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  60 EA  65.00 3900.00 50.00 3000.00 45.00  2700.00DRUMS

0052 4435000000-N 1135  58 EA  20.00 1160.00 18.00 1044.00 10.00  580.00CONES

0053 4445000000-E 1145  152 LF  16.50 2508.00 16.50 2508.00 16.50  2508.00BARRICADES (TYPE III)

0054 4455000000-N 1150  60 DAY 200.00 12000.00 22.00 1320.00 250.00  15000.00FLAGGER

0055 4465000000-N 1160  4 EA  10000.00 40000.00 4450.00 17800.00 4450.00  17800.00TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  4 EA  1.00 4.00 1500.00 6000.00 1000.00  4000.00RESET CRASH CUSHION

0057 4485000000-E 1170  512 LF  19.50 9984.00 19.50 9984.00 19.50  9984.00PORT CONC BARRIER

0058 4500000000-E 1170  512 LF  1.00 512.00 3.77 1930.24 3.00  1536.00RESET PORT CONC BARRIER

0059 4685000000-E 1205  6,800 LF  0.60 4080.00 0.60 4080.00 1.00  6800.00THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  6,800 LF  0.65 4420.00 0.65 4420.00 1.25  8500.00THERMO PVT MKG LINES 4"120

0061 4695000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.00  600.00THERMO PVT MKG LINES 8"90 MILS

0062 4725000000-E 1205  6 EA  125.00 750.00 125.00 750.00 250.00  1500.00THERMO PVT SYMBOL 90MILS

0063 4770000000-E 1205  606 LF  3.00 1818.00 3.00 1818.00 2.00  1212.004" COLD APPL PLSTIC LINES TYPE **
(II)

0064 4810000000-E 1205  10,520 LF  0.34 3576.80 0.34 3576.80 0.40  4208.00PAINT PVMT MARKINGS 4"

0065 4820000000-E 1205  220 LF  2.00 440.00 2.00 440.00 2.00  440.00PAINT PVMT MARKINGS 8"

0066 4850000000-E 1205  650 LF  1.00 650.00 1.00 650.00 1.00  650.00LINE REMOVAL 4" WIDE

0067 4900000000-N 1251  50 EA  20.00 1000.00 20.00 1000.00 10.00  500.00PERM RAISED PVMT MARKERS

0068 5325200000-E 1510  345 LF  13.00 4485.00 13.00 4485.00 25.00  8625.002" WATER LINE

0069 5606000000-E 1515  1 EA  1500.00 1500.00 1500.00 1500.00 1200.00  1200.002" BLOW OFF

0070 5648000000-N 1515  2 EA  1600.00 3200.00 1600.00 3200.00 2000.00  4000.00RELOCATE WATER METER

0071 5649000000-N 1515  1 EA  1300.00 1300.00 1300.00 1300.00 1400.00  1400.00RECONNECT WATER METER

0072 6000000000-E 1605  2,360 LF  1.75 4130.00 1.75 4130.00 2.25  5310.00TEMPORARY SILT FENCE

0073 6006000000-E 1610  80 TON 25.00 2000.00 25.00 2000.00 55.00  4400.00EROS CONTRL STONE CL A

0074 6009000000-E 1610  70 TON 29.00 2030.00 29.00 2030.00 55.00  3850.00EROS CONTRL STONE CL B

0075 6012000000-E 1610  165 TON 27.00 4455.00 27.00 4455.00 20.00  3300.00SEDIMENT CONTROL STONE

0076 6015000000-E 1615  2 ACR 900.00 1800.00 900.00 1800.00 700.00  1400.00TEMPORARY MULCHING

0077 6018000000-E 1620  100 LB  2.30 230.00 2.30 230.00 5.00  500.00SEED FOR TEMP SEEDING

0078 6021000000-E 1620 0.5 TON 880.00 440.00 880.00 440.00 1100.00  550.00FERT FOR TEMP SEEDING



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 3 /  8 006

MOORE

41665.1A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #55 ON NC-24/27 OVER US-1 BUS.

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DELLINGER, INC. FSC II LLC DBA FRED SMITH
COMPANY

MONROE,  NC RALEIGH,  NC

C203380AUG 20 2013

0.265 MI

0079 6024000000-E 1622  200 LF  5.00 1000.00 5.00 1000.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0080 6029000000-E SP   100 LF  2.60 260.00 2.60 260.00 2.00  200.00SAFETY FENCE

0081 6030000000-E 1630  90 CY  5.00 450.00 5.00 450.00 24.00  2160.00SILT EXCAVATION

0082 6036000000-E 1631  6,425 SY  0.90 5782.50 0.90 5782.50 1.00  6425.00MATTING FOR EROS CONTROL

0083 6038000000-E SP   287 SY  3.80 1090.60 3.80 1090.60 5.00  1435.00PERM SOIL REINF MAT

0084 6042000000-E 1632  590 LF  1.80 1062.00 1.80 1062.00 4.00  2360.001/4" HARDWARE CLOTH

0085 6071010000-E SP   90 LF  4.00 360.00 4.00 360.00 15.00  1350.00WATTLE

0086 6084000000-E 1660  3 ACR 1735.00 5205.00 1735.00 5205.00 1500.00  4500.00SEEDING AND MULCHING

0087 6087000000-E 1660  3 ACR 75.00 225.00 75.00 225.00 100.00  300.00MOWING

0088 6090000000-E 1661  50 LB  3.55 177.50 3.55 177.50 5.00  250.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 1125.00 281.25 1125.00 281.25 1100.00  275.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  75 LB  2.30 172.50 2.30 172.50 5.00  375.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665 1.75 TON 880.00 1540.00 880.00 1540.00 1000.00  1750.00FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 18.00 180.00 18.00 180.00 35.00  350.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   13 EA  1.00 13.00 1.00 13.00 200.00  2600.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0094 8035000000-N 402 Lump Sum 63000.00 67500.00  125000.00REMV EXIST STR **********
(17+59.62 -L-)

0095 8091000000-N 410 Lump Sum 7000.00 7000.00  15000.00FND EXCAV B** STA *******
(1, 17+59.62 -L-)

0096 8091000000-N 410 Lump Sum 7000.00 7000.00  15000.00FND EXCAV B** STA *******
(2, 17+59.62 -L-)

0097 8156000000-E SP   4,812 SF  10.00 48120.00 14.00 67368.00 14.00  67368.00CONCRETE WEARING SURFACE

0098 8161000000-E 420  5,591 SF  0.61 3410.51 0.75 4193.25 0.50  2795.50GROOVING BRIDGE FLOORS

0099 8175000000-E 420 30.1 CY  405.00 12190.50 600.00 18060.00 500.00  15050.00CLASS AA CONC (BRIDGE)

0100 8182000000-E 420 155.7 CY  700.00 108990.00 800.00 124560.00 1000.00  155700.00CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 32200.00 35000.00  30000.00BRG APPR SLAB ***********
(17+59.62 -L-)

0102 8217000000-E 425  23,793 LB  1.10 26172.30 0.75 17844.75 1.75  41637.75REINF STEEL (BRIDGE)

0103 8224000000-E 425  1,130 LB  1.65 1864.50 1.50 1695.00 2.00  2260.00EPOXY COAT REINF STL BRDG

0104 8238000000-E 425  2,299 LB  2.10 4827.90 1.50 3448.50 3.00  6897.00SPIRAL COL REINF STL BRG

0105 8364000000-E 450  1,555 LF  50.00 77750.00 40.00 62200.00 40.00  62200.00HP12X53 PILES

0106 8475000000-E 460 224.2 LF  125.00 28025.00 120.00 26904.00 105.00  23541.00TWO BAR METAL RAIL

0107 8517000000-E 460 120.3 LF  115.00 13834.50 95.00 11428.50 120.00  14436.001'-**"X*****"CONC PARAPET
(1'-2" X  3'-9 1/2")

0108 8517000000-E 460 120.3 LF  100.00 12030.00 95.00 11428.50 112.00  13473.601'-**"X*****"CONC PARAPET
(1'-2" X 3'-0 1/2")

0109 8531000000-E 462  860 SY  65.00 55900.00 70.00 60200.00 70.00  60200.004" SLOPE PROTECTION

0110 8657000000-N 430 Lump Sum 10000.00 12000.00  13000.00ELASTOMERIC BEARINGS

0111 8762000000-E 430  1,920 LF  130.00 249600.00 142.00 272640.00 110.00  211200.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1588367.96 TOTAL 1608689.74 TOTAL  1665491.85CONTRACT TOTAL
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    SUB-TOTAL 826452.75 SUB-TOTAL 798219.24 SUB-TOTAL  790733.00ROADWAY ITEMS

    SUB-TOTAL 761915.21 SUB-TOTAL 810470.50 SUB-TOTAL  874758.85STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 85000.00 88495.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 7000.00 9250.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15000.00 15125.00  REINF BRG APPR **********
(17+59.66)

0004 0050000000-E 226  1 ACR 3500.00 3500.00 1759.50 1759.50  SUPP CLEARING & GRUBBING

0005 0063000000-N SP  Lump Sum 90050.00 136500.00  GRADING

0006 0106000000-E 230  5,500 CY  11.00 60500.00 15.50 85250.00  BORROW EXCAVATION

0007 0199000000-E SP   705 SF  38.00 26790.00 20.00 14100.00  TEMPORARY SHORING

0008 0318000000-E 300  112 TON 38.00 4256.00 42.30 4737.60  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  340 SY  3.00 1020.00 5.25 1785.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  56 LF  46.00 2576.00 63.00 3528.00  15" DRAINAGE PIPE

0011 0335300000-E 305  48 LF  43.00 2064.00 69.65 3343.20  18" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  600.00 1200.00 265.65 531.30  **" DRAINAGE PIPE ELBOW
(15")

0013 0343000000-E 310  20 LF  35.00 700.00 46.70 934.00  15" SIDE DRAIN PIPE

0014 0344000000-E 310  32 LF  36.00 1152.00 48.85 1563.20  18" SIDE DRAIN PIPE

0015 0372000000-E 310  98 LF  37.00 3626.00 48.85 4787.30  18" RC PIPE CULV III

0016 0378000000-E 310  12 LF  42.00 504.00 90.35 1084.20  24" RC PIPE CULV III

0017 0384000000-E 310  12 LF  52.00 624.00 103.35 1240.20  30" RC PIPE CULV III

0018 0448200000-E 310  328 LF  34.00 11152.00 48.55 15924.40  15" RCP CULV CLASS IV

0019 0448300000-E 310  348 LF  38.00 13224.00 37.25 12963.00  18" RCP CULV CLASS IV

0020 1220000000-E 545  50 TON 26.00 1300.00 42.30 2115.00  INCIDENTAL STONE BASE

0021 1330000000-E 607  250 SY  12.00 3000.00 15.00 3750.00  INCIDENTAL MILLING

0022 1489000000-E 610  710 TON 66.00 46860.00 75.00 53250.00  ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  670 TON 68.00 45560.00 75.00 50250.00  ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  1,040 TON 71.00 73840.00 80.00 83200.00  ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  130 TON 825.00 107250.00 625.00 81250.00  ASP FOR PLANT MIX

0026 2209000000-E 838 2.3 CY  1300.00 2990.00 950.00 2185.00  ENDWALLS

0027 2253000000-E 840 1.209 CY  1760.00 2127.84 1174.97 1420.54  PIPE COLLARS

0028 2286000000-N 840  7 EA  1385.00 9695.00 965.00 6755.00  MASNRY DRAINAGE STRUCT

0029 2308000000-E 840 1.1 LF  340.00 374.00 193.00 212.30  MASNRY DRAINAGE STRUCT

0030 2366000000-N 840  2 EA  490.00 980.00 740.40 1480.80  FRAME W/2GRTS 840.24 STD

0031 2367000000-N 840  1 EA  490.00 490.00 483.14 483.14  FRAME W/2GRTS 840.29 STD

0032 2374000000-N 840  1 EA  567.00 567.00 553.60 553.60  FRAME-GRT-HD 840.03 **
(F)

0033 2374000000-N 840  3 EA  567.00 1701.00 553.60 1660.80  FRAME-GRT-HD 840.03 **
(G)

0034 2535000000-E 846  320 LF  26.00 8320.00 22.00 7040.00  **"X**" CONCRETE CURB
(8" X 6")

0035 2549000000-E 846  620 LF  24.00 14880.00 18.25 11315.00  2'-6" CONC CURB & GUTTER

0036 2556000000-E 846  15 LF  45.00 675.00 40.00 600.00  SHOULDER BERM GUTTER

0037 2647000000-E 852  80 SY  34.00 2720.00 75.00 6000.00  5" MONO CONC ISLANDS (SURF MTD)

0038 3030000000-E 862  825 LF  14.00 11550.00 14.00 11550.00  STL BM GUARDRAIL
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0039 3045000000-E 862  100 LF  15.00 1500.00 15.00 1500.00  SBGR SHOP CURVED

0040 3150000000-N 862  30 EA  40.00 1200.00 40.00 1200.00  ADDIT GUARDRAIL POSTS

0041 3195000000-N 862  1 EA  450.00 450.00 4505.00 4505.00  GR ANCHOR TYPE AT-1

0042 3210000000-N 862  1 EA  450.00 450.00 450.00 450.00  GR ANCHOR TYPE CAT-1

0043 3215000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00  GR ANCHOR TYPE III

0044 3270000000-N SP   5 EA  1775.00 8875.00 1775.00 8875.00  GR ANCHOR TYPE 350

0045 3649000000-E 876  15 TON 43.00 645.00 54.80 822.00  RIP RAP, CLASS B

0046 3656000000-E 876  190 SY  2.50 475.00 6.25 1187.50  GEOTEXTILE FOR DRAINGE

0047 3659000000-N SP   1 EA  2300.00 2300.00 2461.00 2461.00  PREFORMED SCOUR HOLES

0048 4400000000-E 1110  709 SF  4.15 2942.35 4.25 3013.25  WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  144 SF  7.75 1116.00 9.00 1296.00  WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  255 SF  5.00 1275.00 5.00 1275.00  WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  60 EA  55.00 3300.00 35.00 2100.00  DRUMS

0052 4435000000-N 1135  58 EA  15.00 870.00 16.00 928.00  CONES

0053 4445000000-E 1145  152 LF  16.50 2508.00 19.00 2888.00  BARRICADES (TYPE III)

0054 4455000000-N 1150  60 DAY 195.00 11700.00 150.00 9000.00  FLAGGER

0055 4465000000-N 1160  4 EA  4450.00 17800.00 4500.00 18000.00  TEMPORARY CRASH CUSHIONS

0056 4470000000-N 1160  4 EA  1500.00 6000.00 2000.00 8000.00  RESET CRASH CUSHION

0057 4485000000-E 1170  512 LF  19.50 9984.00 21.00 10752.00  PORT CONC BARRIER

0058 4500000000-E 1170  512 LF  3.77 1930.24 6.00 3072.00  RESET PORT CONC BARRIER

0059 4685000000-E 1205  6,800 LF  0.60 4080.00 0.60 4080.00  THERMO PVT MKG LINES 4"90

0060 4686000000-E 1205  6,800 LF  0.65 4420.00 0.65 4420.00  THERMO PVT MKG LINES 4"120

0061 4695000000-E 1205  200 LF  3.00 600.00 3.00 600.00  THERMO PVT MKG LINES 8"90 MILS

0062 4725000000-E 1205  6 EA  125.00 750.00 125.00 750.00  THERMO PVT SYMBOL 90MILS

0063 4770000000-E 1205  606 LF  3.00 1818.00 3.00 1818.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0064 4810000000-E 1205  10,520 LF  0.34 3576.80 0.34 3576.80  PAINT PVMT MARKINGS 4"

0065 4820000000-E 1205  220 LF  2.00 440.00 2.00 440.00  PAINT PVMT MARKINGS 8"

0066 4850000000-E 1205  650 LF  1.00 650.00 1.00 650.00  LINE REMOVAL 4" WIDE

0067 4900000000-N 1251  50 EA  20.00 1000.00 20.00 1000.00  PERM RAISED PVMT MARKERS

0068 5325200000-E 1510  345 LF  19.50 6727.50 22.30 7693.50  2" WATER LINE

0069 5606000000-E 1515  1 EA  2500.00 2500.00 2105.00 2105.00  2" BLOW OFF

0070 5648000000-N 1515  2 EA  1475.00 2950.00 2352.00 4704.00  RELOCATE WATER METER

0071 5649000000-N 1515  1 EA  1410.00 1410.00 2220.00 2220.00  RECONNECT WATER METER

0072 6000000000-E 1605  2,360 LF  2.20 5192.00 2.14 5050.40  TEMPORARY SILT FENCE

0073 6006000000-E 1610  80 TON 44.00 3520.00 54.80 4384.00  EROS CONTRL STONE CL A

0074 6009000000-E 1610  70 TON 46.00 3220.00 54.80 3836.00  EROS CONTRL STONE CL B

0075 6012000000-E 1610  165 TON 39.00 6435.00 43.70 7210.50  SEDIMENT CONTROL STONE

0076 6015000000-E 1615  2 ACR 700.00 1400.00 1200.00 2400.00  TEMPORARY MULCHING

0077 6018000000-E 1620  100 LB  5.00 500.00 4.00 400.00  SEED FOR TEMP SEEDING

0078 6021000000-E 1620 0.5 TON 1100.00 550.00 1200.00 600.00  FERT FOR TEMP SEEDING



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 7 /  8 006

MOORE

41665.1A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #55 ON NC-24/27 OVER US-1 BUS.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

C203380AUG 20 2013

0.265 MI

0079 6024000000-E 1622  200 LF  17.00 3400.00 15.25 3050.00  TEMPORARY SLOPE DRAINS

0080 6029000000-E SP   100 LF  4.00 400.00 2.14 214.00  SAFETY FENCE

0081 6030000000-E 1630  90 CY  16.00 1440.00 22.30 2007.00  SILT EXCAVATION

0082 6036000000-E 1631  6,425 SY  1.75 11243.75 1.80 11565.00  MATTING FOR EROS CONTROL

0083 6038000000-E SP   287 SY  4.95 1420.65 8.00 2296.00  PERM SOIL REINF MAT

0084 6042000000-E 1632  590 LF  4.00 2360.00 3.50 2065.00  1/4" HARDWARE CLOTH

0085 6071010000-E SP   90 LF  6.90 621.00 7.50 675.00  WATTLE

0086 6084000000-E 1660  3 ACR 1850.00 5550.00 2495.00 7485.00  SEEDING AND MULCHING

0087 6087000000-E 1660  3 ACR 100.00 300.00 45.00 135.00  MOWING

0088 6090000000-E 1661  50 LB  5.00 250.00 8.00 400.00  SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 0.25 TON 1100.00 275.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  75 LB  5.00 375.00 2.50 187.50  SEED FOR SUPP SEEDING

0091 6108000000-E 1665 1.75 TON 1000.00 1750.00 850.00 1487.50  FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 65.00 650.00 20.00 200.00  SPECIALIZED HAND MOWING

0093 6117000000-N SP   13 EA  200.00 2600.00 125.00 1625.00  RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0094 8035000000-N 402 Lump Sum 85000.00 127260.00  REMV EXIST STR **********
(17+59.62 -L-)

0095 8091000000-N 410 Lump Sum 15000.00 17750.00  FND EXCAV B** STA *******
(1, 17+59.62 -L-)

0096 8091000000-N 410 Lump Sum 15000.00 17750.00  FND EXCAV B** STA *******
(2, 17+59.62 -L-)

0097 8156000000-E SP   4,812 SF  7.00 33684.00 14.00 67368.00  CONCRETE WEARING SURFACE

0098 8161000000-E 420  5,591 SF  2.00 11182.00 0.68 3801.88  GROOVING BRIDGE FLOORS

0099 8175000000-E 420 30.1 CY  900.00 27090.00 345.00 10384.50  CLASS AA CONC (BRIDGE)

0100 8182000000-E 420 155.7 CY  900.00 140130.00 825.00 128452.50  CLASS A CONCRETE (BRIDGE)

0101 8210000000-N 422 Lump Sum 45000.00 22615.00  BRG APPR SLAB ***********
(17+59.62 -L-)

0102 8217000000-E 425  23,793 LB  2.00 47586.00 1.00 23793.00  REINF STEEL (BRIDGE)

0103 8224000000-E 425  1,130 LB  2.00 2260.00 1.35 1525.50  EPOXY COAT REINF STL BRDG

0104 8238000000-E 425  2,299 LB  2.00 4598.00 1.45 3333.55  SPIRAL COL REINF STL BRG

0105 8364000000-E 450  1,555 LF  65.00 101075.00 46.50 72307.50  HP12X53 PILES

0106 8475000000-E 460 224.2 LF  120.00 26904.00 106.50 23877.30  TWO BAR METAL RAIL

0107 8517000000-E 460 120.3 LF  115.00 13834.50 132.65 15957.80  1'-**"X*****"CONC PARAPET
(1'-2" X  3'-9 1/2")

0108 8517000000-E 460 120.3 LF  115.00 13834.50 122.10 14688.63  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-0 1/2")

0109 8531000000-E 462  860 SY  75.00 64500.00 56.45 48547.00  4" SLOPE PROTECTION

0110 8657000000-N 430 Lump Sum 10000.00 15750.00  ELASTOMERIC BEARINGS

0111 8762000000-E 430  1,920 LF  125.00 240000.00 130.00 249600.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1725391.13 TOTAL 1769839.19  CONTRACT TOTAL



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 8 /  8 006

MOORE

41665.1A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #55 ON NC-24/27 OVER US-1 BUS.

   

C203380AUG 20 2013

0.265 MI

 

    SUB-TOTAL 828713.13 SUB-TOTAL 905077.03  ROADWAY ITEMS

    SUB-TOTAL 896678.00 SUB-TOTAL 864762.16  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1588367.96   R.E. BURNS & SONS CO., INC.

     2  1608689.74   DELLINGER, INC.

     3  1665491.85   FSC II LLC DBA FRED SMITH COMPANY

     4  1725391.13   PALMETTO INFRASTRUCTURE  INC

     5  1769839.19   DANE CONSTRUCTION, INC.



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  2 007

CHATHAM, LEE

8CR.10191.21,  8CR.10531.20,  8CR.20191.21,  8CR.20531.20

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHLDR CONST AND RECONSTR.

1 SECTION OF NC-42, 1 SECTION OF US-421 & US-421 NBL, 1 SECTION OF US-15/501, AND 9 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203420AUG 20 2013

25.436 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 132000.00 225000.00  128825.00MOBILIZATION

0002 0106000000-E 230  2,190 CY  18.00 39420.00 27.00 59130.00 28.25  61867.50BORROW EXCAVATION

0003 0255000000-E SP   2,170 TON 18.00 39060.00 15.00 32550.00 17.70  38409.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  1,020 TON 22.00 22440.00 30.00 30600.00 30.60  31212.00INCIDENTAL STONE BASE

0005 1243000000-E SP  6.65 SMI 9905.00 65868.25 6200.00 41230.00 3500.00  23275.00SHOULDER CONSTRUCTION

0006 1245000000-E SP  40.87 SMI 1300.00 53131.00 1800.00 73566.00 2360.00  96453.20SHOULDER RECONSTRUCTION

0007 1297000000-E 607  233 SY  16.00 3728.00 23.00 5359.00 19.50  4543.50MILL ASP PVMT *****" DTH
(11")

0008 1297000000-E 607  17,400 SY  1.35 23490.00 1.40 24360.00 1.50  26100.00MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  400 SY  12.00 4800.00 22.50 9000.00 21.20  8480.00MILL ASP PVMT *****" DTH
(12")

0010 1308000000-E 607  540 SY  4.80 2592.00 5.00 2700.00 12.20  6588.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  267 SY  5.00 1335.00 13.10 3497.70 9.05  2416.35MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0012 1330000000-E 607  5,125 SY  4.40 22550.00 5.00 25625.00 5.85  29981.25INCIDENTAL MILLING

0013 1489000000-E 610  188 TON 32.75 6157.00 100.00 18800.00 77.00  14476.00ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  5,846 TON 31.10 181810.60 36.00 210456.00 33.00  192918.00ASP CONC INTR CRS I19.0B

0015 1519000000-E 610  29,302 TON 30.95 906896.90 36.00 1054872.00 28.75  842432.50ASP CONC SURF CRS S9.5B

0016 1520000000-E SP   623 TON 34.00 21182.00 75.00 46725.00 42.35  26384.05ASP CONC SURF CRS S9.5B LEVEL

0017 1525000000-E 610  8,872 TON 30.00 266160.00 40.00 354880.00 28.90  256400.80ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  2,743 TON 510.00 1398930.00 475.00 1302925.00 636.00  1744548.00ASP FOR PLANT MIX

0019 1704000000-E SP   1,605 TON 100.00 160500.00 120.00 192600.00 112.60  180723.00PATCHING EXIST PAVEMENT

0020 1771000000-E 660  30,730 SY  1.19 36568.70 1.52 46709.60 1.75  53777.50AST, MAT COAT, #6M STONE

0021 1836000000-E 660  41,000 SY  2.05 84050.00 3.00 123000.00 3.25  133250.00AST, TRIPLE SEAL

0022 1880000000-E SP   400 TON 225.00 90000.00 300.00 120000.00 250.00  100000.00GENERIC PAVING ITEM (TON)
JOINT REPAIR

0023 2830000000-N 858  33 EA  482.00 15906.00 450.00 14850.00 806.00  26598.00ADJ MANHOLES

0024 2845000000-N 858  34 EA  452.00 15368.00 400.00 13600.00 806.00  27404.00ADJ METER OR VALVE BOXES

0025 4366000000-E SP   2,391 SF  4.80 11476.80 4.95 11835.45 4.80  11476.80GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0026 4510000000-N SP   320 HR  40.00 12800.00 50.00 16000.00 40.00  12800.00LAW ENFORCEMENT

0027 4589000000-N SP  Lump Sum 8300.00 20000.00  17000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0028 4685000000-E 1205  146,153 LF  0.44 64307.32 0.44 64307.32 0.44  64307.32THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  112,227 LF  0.58 65091.66 0.58 65091.66 0.58  65091.66THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  4,520 LF  1.50 6780.00 1.50 6780.00 1.50  6780.00THERMO PVT MKG LINES 8"90 MILS

0031 4705000000-E 1205  450 LF  10.00 4500.00 10.00 4500.00 10.00  4500.00THERMO LINES 16" 120MILS

0032 4710000000-E 1205  1,271 LF  10.00 12710.00 10.00 12710.00 10.00  12710.0024"WIDE THERMO 120 MILS

0033 4721000000-E 1205  18 EA  75.00 1350.00 75.00 1350.00 75.00  1350.00THERMO PVT MKG CHARACTER 120

0034 4725000000-E 1205  190 EA  95.00 18050.00 95.00 18050.00 95.00  18050.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  501,951 LF  0.09 45175.59 0.09 45175.59 0.09  45175.59PAINT PVMT MARKINGS 4"

0036 4820000000-E 1205  450 LF  1.00 450.00 1.00 450.00 1.00  450.00PAINT PVMT MARKINGS 8"



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 2 /  2 007

CHATHAM, LEE

8CR.10191.21,  8CR.10531.20,  8CR.20191.21,  8CR.20531.20

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, SHLDR CONST AND RECONSTR.

1 SECTION OF NC-42, 1 SECTION OF US-421 & US-421 NBL, 1 SECTION OF US-15/501, AND 9 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

C203420AUG 20 2013

25.436 MI

0037 4900000000-N 1251  792 EA  4.00 3168.00 4.00 3168.00 4.00  3168.00PERM RAISED PVMT MARKERS

0038 4905000000-N 1253  1,095 EA  21.95 24035.25 26.00 28470.00 26.00  28470.00SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 6000.00 19000.00  28000.00PORTABLE LIGHTING

0040 6000000000-E 1605  1,847 LF  3.00 5541.00 1.86 3435.42 3.00  5541.00TEMPORARY SILT FENCE

0041 6071010000-E SP   2,760 LF  5.00 13800.00 9.10 25116.00 5.00  13800.00WATTLE

0042 6084000000-E 1660 22.97 ACR 1650.00 37900.50 1815.00 41690.55 2270.00  52141.90SEEDING AND MULCHING

0043 7444000000-E 1725  19,000 LF  4.95 94050.00 5.83 110770.00 4.95  94050.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4029429.57 TOTAL 4529935.29 TOTAL  4541924.92CONTRACT TOTAL

 

    SUB-TOTAL 4029429.57 SUB-TOTAL 4529935.29 SUB-TOTAL  4541924.92ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4029429.57   RILEY PAVING INC

     2  4529935.29   S. T. WOOTEN CORPORATION

     3  4541924.92   FSC II LLC DBA FRED SMITH COMPANY



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  2 008

MONTGOMERY

8CR.10621.20,  8CR.20621.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-73 FROM MONTGOMERY COUNTY LINE TO PAVEMENT JOINT AT EAST HAYWOOD LANE AND 2 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BARNHILL CONTRACTING
COMPANY

RILEY PAVING INC

TARBORO,  NC CARTHAGE,  NC

C203419AUG 20 2013

8.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 12656.00 44846.00  5400.00MOBILIZATION

0002 0255000000-E SP   4,154 TON 9.00 37386.00 7.00 29078.00 20.00  83080.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  85 TON 35.00 2975.00 51.00 4335.00 25.00  2125.00INCIDENTAL STONE BASE

0004 1245000000-E SP  17.27 SMI 1350.00 23314.50 1275.00 22019.25 1350.00  23314.50SHOULDER RECONSTRUCTION

0005 1297000000-E 607  490 SY  5.00 2450.00 11.65 5708.50 6.00  2940.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  490 SY  5.00 2450.00 12.55 6149.50 6.00  2940.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  885 SY  6.00 5310.00 12.65 11195.25 5.00  4425.00INCIDENTAL MILLING

0008 1519000000-E 610  16,461 TON 27.24 448397.64 26.05 428809.05 33.00  543213.00ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  969 TON 615.00 595935.00 640.85 620983.65 590.00  571710.00ASP FOR PLANT MIX

0010 1704000000-E SP   540 TON 90.00 48600.00 159.00 85860.00 100.00  54000.00PATCHING EXIST PAVEMENT

0011 4366000000-E SP  967.68 SF  4.85 4693.25 4.85 4693.25 4.85  4693.25GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0012 4589000000-N SP  Lump Sum 15163.14 2500.00  4000.00GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4685000000-E 1205  54,015 LF  0.50 27007.50 0.49 26467.35 0.49  26467.35THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  33,132 LF  0.55 18222.60 0.59 19547.88 0.59  19547.88THERMO PVT MKG LINES 4"120

0015 4810000000-E 1205  251,909 LF  0.12 30229.08 0.09 22671.81 0.09  22671.81PAINT PVMT MARKINGS 4"

0016 4900000000-N 1251  335 EA  4.25 1423.75 10.00 3350.00 10.00  3350.00PERM RAISED PVMT MARKERS

 

    TOTAL 1276213.46 TOTAL 1338214.49 TOTAL  1373877.79CONTRACT TOTAL

 

    SUB-TOTAL 1276213.46 SUB-TOTAL 1338214.49 SUB-TOTAL  1373877.79ROADWAY ITEMS



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 2 /  2 008

MONTGOMERY

8CR.10621.20,  8CR.20621.20

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-73 FROM MONTGOMERY COUNTY LINE TO PAVEMENT JOINT AT EAST HAYWOOD LANE AND 2 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

C203419AUG 20 2013

8.640 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 11300.00   MOBILIZATION

0002 0255000000-E SP   4,154 TON 22.25 92426.50   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  85 TON 56.00 4760.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  17.27 SMI 1333.00 23020.91   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  490 SY  9.00 4410.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  490 SY  9.00 4410.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  885 SY  7.70 6814.50   INCIDENTAL MILLING

0008 1519000000-E 610  16,461 TON 41.50 683131.50   ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  969 TON 626.00 606594.00   ASP FOR PLANT MIX

0010 1704000000-E SP   540 TON 120.00 64800.00   PATCHING EXIST PAVEMENT

0011 4366000000-E SP  967.68 SF  4.12 3986.84   GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0012 4589000000-N SP  Lump Sum 2000.00   GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0013 4685000000-E 1205  54,015 LF  0.49 26467.35   THERMO PVT MKG LINES 4"90

0014 4686000000-E 1205  33,132 LF  0.59 19547.88   THERMO PVT MKG LINES 4"120

0015 4810000000-E 1205  251,909 LF  0.09 22671.81   PAINT PVMT MARKINGS 4"

0016 4900000000-N 1251  335 EA  10.00 3350.00   PERM RAISED PVMT MARKERS

 

    TOTAL 1579691.29   CONTRACT TOTAL

 

    SUB-TOTAL 1579691.29   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1276213.46   J. T. RUSSELL & SONS, INC.

     2  1338214.49   BARNHILL CONTRACTING COMPANY

     3  1373877.79   RILEY PAVING INC

     4  1579691.29   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  1 009

HOKE, SCOTLAND

8CR.20471.20,  8CR.20831.20

FED AID NO STATE FUNDED

RESURFACING AND SHOULDER RECONSTRUCTION.

5 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

TARBORO,  NC

HUDSON PAVING, INC.

ROCKINGHAM,  NC  

C203418AUG 20 2013

11.074 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 60000.00  MOBILIZATION

0002 0106000000-E 230  655 CY  20.00 13100.00 15.00 9825.00  BORROW EXCAVATION

0003 0255000000-E SP   1,825 TON 10.50 19162.50 13.50 24637.50  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  295 TON 52.00 15340.00 35.00 10325.00  INCIDENTAL STONE BASE

0005 1245000000-E SP  22.16 SMI 1200.00 26592.00 900.00 19944.00  SHOULDER RECONSTRUCTION

0006 1330000000-E 607  1,721 SY  12.95 22286.95 9.25 15919.25  INCIDENTAL MILLING

0007 1525000000-E 610  13,201 TON 27.00 356427.00 74.10 978194.10  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  885 TON 640.70 567019.50 0.01 8.85  ASP FOR PLANT MIX

0009 1704000000-E SP   450 TON 162.00 72900.00 129.00 58050.00  PATCHING EXIST PAVEMENT

0010 2830000000-N 858  4 EA  870.00 3480.00 600.00 2400.00  ADJ MANHOLES

0011 2845000000-N 858  4 EA  760.00 3040.00 500.00 2000.00  ADJ METER OR VALVE BOXES

0012 4366000000-E SP   1,240 SF  5.35 6634.00 5.35 6634.00  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0013 4589000000-N SP  Lump Sum 2500.00 12000.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0014 4705000000-E 1205  100 LF  12.00 1200.00 12.00 1200.00  THERMO LINES 16" 120MILS

0015 4710000000-E 1205  50 LF  15.00 750.00 15.00 750.00  24"WIDE THERMO 120 MILS

0016 4721000000-E 1205  4 EA  100.00 400.00 100.00 400.00  THERMO PVT MKG CHARACTER 120

0017 4810000000-E 1205  399,208 LF  0.10 39920.80 0.10 39920.80  PAINT PVMT MARKINGS 4"

0018 4847000000-E 1205  1,700 LF  6.20 10540.00 6.20 10540.00  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0019 4850000000-E 1205  1,700 LF  3.20 5440.00 3.20 5440.00  LINE REMOVAL 4" WIDE

0020 6000000000-E 1605  595 LF  2.50 1487.50 3.00 1785.00  TEMPORARY SILT FENCE

0021 6071010000-E SP   1,170 LF  5.00 5850.00 6.00 7020.00  WATTLE

0022 6084000000-E 1660 6.55 ACR 1500.00 9825.00 1750.00 11462.50  SEEDING AND MULCHING

 

    TOTAL 1215895.25 TOTAL 1278456.00  CONTRACT TOTAL

 

    SUB-TOTAL 1215895.25 SUB-TOTAL 1278456.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1215895.25   BARNHILL CONTRACTING COMPANY

     2  1278456.00   HUDSON PAVING, INC.



SEP 11, 2013 09:00 AM

TIP NO B-4645 2:00 PM 1 /  12 010

STOKES

38452.3.FS1

FED AID NO BRNHS-0052(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #29 AND 30 OVER LITTLE YADKIN RIVER ON US-52.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC

C203205AUG 20 2013

0.577 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 319900.00 324000.00  340000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 18000.00 25000.00  16642.50CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 43575.00 17500.00  35302.65REINF BRG APPR **********
(24+90.11 NBL)

0004 0029000000-N SP  Lump Sum 43575.00 17500.00  35302.65REINF BRG APPR **********
(25+43.07 SBL)

0005 0050000000-E 226  1 ACR 1.00 1.00 6000.00 6000.00 6300.00  6300.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,000 CY  16.40 16400.00 8.00 8000.00 15.75  15750.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 685340.00 722000.00  558618.72GRADING

0008 0106000000-E 230  42,500 CY  4.25 180625.00 8.00 340000.00 11.55  490875.00BORROW EXCAVATION

0009 0134000000-E 240  81 CY  15.80 1279.80 15.00 1215.00 26.25  2126.25DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  2,000 CY  5.25 10500.00 15.00 30000.00 26.25  52500.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  1.70 6120.00 1.00 3600.00 3.15  11340.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   1,236 SF  0.25 309.00 50.00 61800.00 39.33  48611.88TEMPORARY SHORING

0013 0223000000-E 275  1,000 SY  46.00 46000.00 50.00 50000.00 49.61  49610.00ROCK PLATING

0014 0318000000-E 300  180 TON 26.35 4743.00 40.00 7200.00 42.00  7560.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  570 SY  2.00 1140.00 3.00 1710.00 3.15  1795.50FND CONDIT GEOTEXTILE

0016 0366000000-E 310  240 LF  41.50 9960.00 30.00 7200.00 33.60  8064.0015" RC PIPE CULV III

0017 0384000000-E 310  60 LF  87.50 5250.00 65.00 3900.00 78.75  4725.0030" RC PIPE CULV III

0018 0448200000-E 310  40 LF  53.25 2130.00 40.00 1600.00 37.80  1512.0015" RCP CULV CLASS IV

0019 0582000000-E 310  1,248 LF  39.75 49608.00 40.00 49920.00 33.60  41932.8015" CS PIPE CULV 0.064"

0020 0588000000-E 310  84 LF  53.00 4452.00 45.00 3780.00 37.80  3175.2018" CS PIPE CULV 0.064"

0021 0600000000-E 310  16 LF  100.00 1600.00 85.00 1360.00 78.75  1260.0030" CS PIPE CULV 0.079"

0022 0636000000-E 310  10 EA  100.00 1000.00 500.00 5000.00 315.00  3150.00**" CS ELBOW *****" THICK
(15", 0.064")

0023 0636000000-E 310  2 EA  130.00 260.00 500.00 1000.00 525.00  1050.00**" CS ELBOW *****" THICK
(18", 0.064")

0024 0995000000-E 340  786 LF  10.85 8528.10 8.00 6288.00 15.75  12379.50PIPE REMOVAL

0025 1099500000-E 505  750 CY  14.75 11062.50 10.00 7500.00 15.75  11812.50SHALLOW UNDERCUT

0026 1099700000-E 505  1,500 TON 31.80 47700.00 16.00 24000.00 26.25  39375.00CLASS IV SUBGRD STABILIZATION

0027 1220000000-E 545  300 TON 29.50 8850.00 30.00 9000.00 26.25  7875.00INCIDENTAL STONE BASE

0028 1330000000-E 607  535 SY  18.50 9897.50 15.00 8025.00 25.77  13786.95INCIDENTAL MILLING

0029 1491000000-E 610  13,360 TON 41.50 554440.00 41.50 554440.00 43.58  582228.80ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  3,140 TON 43.50 136590.00 43.50 136590.00 45.68  143435.20ASP CONC INTR CRS I19.0C

0031 1523000000-E 610  3,230 TON 46.75 151002.50 46.75 151002.50 49.09  158560.70ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  930 TON 628.00 584040.00 628.00 584040.00 659.40  613242.00ASP FOR PLANT MIX

0033 1693000000-E 654  20 TON 180.00 3600.00 300.00 6000.00 399.00  7980.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  4 EA  225.00 900.00 174.00 696.00 182.70  730.80RIGHT OF WAY MARKERS

0035 2190000000-N 828  1 EA  750.00 750.00 1500.00 1500.00 525.00  525.00TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.66 CY  2750.00 1815.00 2000.00 1320.00 1050.00  693.00PIPE COLLARS

0037 2286000000-N 840  17 EA  1195.00 20315.00 1500.00 25500.00 1312.50  22312.50MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 0.73 LF  250.00 182.50 300.00 219.00 1176.37  858.75MASNRY DRAINAGE STRUCT

0039 2366000000-N 840  9 EA  1175.00 10575.00 500.00 4500.00 630.00  5670.00FRAME W/2GRTS 840.24 STD
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0040 2367000000-N 840  4 EA  545.00 2180.00 500.00 2000.00 630.00  2520.00FRAME W/2GRTS 840.29 STD

0041 2556000000-E 846  55 LF  100.00 5500.00 40.00 2200.00 33.16  1823.80SHOULDER BERM GUTTER

0042 2905000000-N 859  1 EA  1000.00 1000.00 2000.00 2000.00 1575.00  1575.00CONVERT DI TO JB

0043 2995000000-N SP   1 EA  1250.00 1250.00 2000.00 2000.00 1575.00  1575.00GENERIC DRAINAGE ITEM (EA)
CONVERT DROP INLET TO TWO GRATE INLET

0044 3030000000-E 862  8,250 LF  14.25 117562.50 15.00 123750.00 15.75  129937.50STL BM GUARDRAIL

0045 3150000000-N 862  10 EA  1.00 10.00 20.00 200.00 36.75  367.50ADDIT GUARDRAIL POSTS

0046 3210000000-N 862  2 EA  450.00 900.00 480.00 960.00 472.50  945.00GR ANCHOR TYPE CAT-1

0047 3270000000-N SP   3 EA  1700.00 5100.00 1750.00 5250.00 1890.00  5670.00GR ANCHOR TYPE 350

0048 3317000000-N 862  8 EA  1450.00 11600.00 1310.00 10480.00 1496.25  11970.00GR ANCHOR TYPE B-77

0049 3360000000-E 863  8,030 LF  0.10 803.00 0.50 4015.00 1.05  8431.50REMOVE EXISTING GUARDRAIL

0050 3595000000-E 869  1,756 LF  3.25 5707.00 3.00 5268.00 4.20  7375.20RELAPPING GUARDRAIL

0051 3628000000-E 876  110 TON 50.00 5500.00 45.00 4950.00 47.25  5197.50RIP RAP, CLASS I

0052 3635000000-E 876  1,600 TON 46.50 74400.00 50.00 80000.00 47.25  75600.00RIP RAP, CLASS II

0053 3649000000-E 876  220 TON 43.00 9460.00 45.00 9900.00 47.25  10395.00RIP RAP, CLASS B

0054 3656000000-E 876  5,255 SY  0.75 3941.25 2.50 13137.50 3.15  16553.25GEOTEXTILE FOR DRAINGE

0055 3659000000-N SP   2 EA  1200.00 2400.00 1000.00 2000.00 1097.11  2194.22PREFORMED SCOUR HOLES

0056 4048000000-E 902  1 CY  10.00 10.00 10.00 10.00 10.50  10.50REINF CONC FOUNDTN

0057 4060000000-E 903  888 LB  4.95 4395.60 4.95 4395.60 4.55  4040.40SUPPORT, BREAKAWAY STL BM

0058 4072000000-E 903  73 LF  4.55 332.15 4.55 332.15 4.78  348.94SUPPORT, 3-LB STL U-CHAN

0059 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 105.00  210.00SIGN ERECTION, TYPE D

0060 4110000000-N 904  1 EA  400.00 400.00 400.00 400.00 420.00  420.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0061 4110000000-N 904  1 EA  150.00 150.00 150.00 150.00 157.50  157.50SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0062 4158000000-N 907  1 EA  1.00 1.00 1.00 1.00 1.05  1.05DISPOSE SIGN SYST WOOD

0063 4400000000-E 1110  918 SF  3.95 3626.10 3.95 3626.10 4.15  3809.70WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  180 SF  25.00 4500.00 7.75 1395.00 7.61  1369.80WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  18 SF  5.00 90.00 5.00 90.00 7.35  132.30WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  4 EA  2600.00 10400.00 4000.00 16000.00 2677.50  10710.00FLASHING ARROW BOARD

0067 4420000000-N 1120  2 EA  7500.00 15000.00 13500.00 27000.00 14122.50  28245.00PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  171 EA  50.00 8550.00 60.00 10260.00 40.43  6913.53DRUMS

0069 4445000000-E 1145  24 LF  28.00 672.00 18.00 432.00 18.90  453.60BARRICADES (TYPE III)

0070 4465000000-N 1160  6 EA  4250.00 25500.00 4250.00 25500.00 4882.50  29295.00TEMPORARY CRASH CUSHIONS

0071 4470000000-N 1160  4 EA  1500.00 6000.00 1500.00 6000.00 1417.50  5670.00RESET CRASH CUSHION

0072 4480000000-N 1165  2 EA  1000.00 2000.00 10000.00 20000.00 12196.17  24392.34TMA

0073 4485000000-E 1170  7,245 LF  18.00 130410.00 18.00 130410.00 21.75  157578.75PORT CONC BARRIER

0074 4500000000-E 1170  6,790 LF  2.50 16975.00 2.50 16975.00 3.94  26752.60RESET PORT CONC BARRIER

0075 4510000000-N SP   120 HR  50.00 6000.00 40.00 4800.00 63.00  7560.00LAW ENFORCEMENT

0076 4516000000-N 1180  50 EA  35.00 1750.00 60.00 3000.00 28.88  1444.00SKINNY DRUM

0077 4650000000-N 1251  281 EA  6.00 1686.00 6.00 1686.00 6.30  1770.30TEMP RAISED PVMT MRKS

0078 4815000000-E 1205  50,864 LF  0.22 11190.08 0.25 12716.00 0.23  11698.72PAINT PVMT MARKINGS 6"
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0079 4847100000-E 1205  9,901 LF  1.25 12376.25 1.00 9901.00 1.31  12970.31POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0080 4855000000-E 1205  4,726 LF  1.00 4726.00 0.85 4017.10 1.05  4962.30LINE REMOVAL 6" WIDE

0081 4900000000-N 1251  8 EA  25.00 200.00 30.00 240.00 26.25  210.00PERM RAISED PVMT MARKERS

0082 4905000000-N 1253  47 EA  50.00 2350.00 50.00 2350.00 52.50  2467.50SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,850 LF  2.10 10185.00 1.54 7469.00 1.62  7857.00TEMPORARY SILT FENCE

0084 6006000000-E 1610  630 TON 33.75 21262.50 35.00 22050.00 42.00  26460.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  920 TON 38.95 35834.00 35.00 32200.00 42.00  38640.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  1,245 TON 27.60 34362.00 35.00 43575.00 42.00  52290.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615  13 ACR 580.00 7540.00 895.00 11635.00 939.75  12216.75TEMPORARY MULCHING

0088 6018000000-E 1620  450 LB  4.00 1800.00 3.50 1575.00 3.68  1656.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620 2.75 TON 900.00 2475.00 999.00 2747.25 1048.95  2884.61FERT FOR TEMP SEEDING

0090 6024000000-E 1622  1,000 LF  7.30 7300.00 12.00 12000.00 42.00  42000.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   500 LF  2.00 1000.00 2.15 1075.00 2.26  1130.00SAFETY FENCE

0092 6030000000-E 1630  2,700 CY  4.15 11205.00 4.00 10800.00 10.50  28350.00SILT EXCAVATION

0093 6036000000-E 1631  20,000 SY  1.41 28200.00 1.34 26800.00 1.41  28200.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,925 SY  4.00 7700.00 6.25 12031.25 6.56  12628.00COIR FIBER MAT

0095 6038000000-E SP   1,200 SY  4.00 4800.00 6.25 7500.00 6.56  7872.00PERM SOIL REINF MAT

0096 6042000000-E 1632  975 LF  4.00 3900.00 4.95 4826.25 5.20  5070.001/4" HARDWARE CLOTH

0097 6070000000-N 1639  24 EA  50.00 1200.00 300.00 7200.00 150.25  3606.00SPECIAL STILLING BASINS

0098 6071010000-E SP   930 LF  13.00 12090.00 6.00 5580.00 6.30  5859.00WATTLE

0099 6071020000-E SP   360 LB  4.00 1440.00 8.00 2880.00 8.40  3024.00POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  925 LF  8.00 7400.00 5.00 4625.00 6.25  5781.25COIR FIBER BAFFLE

0101 6071050000-E SP   4 EA  850.00 3400.00 1000.00 4000.00 939.75  3759.00**" SKIMMER
(1-1/2")

0102 6084000000-E 1660  10 ACR 1800.00 18000.00 1925.00 19250.00 2021.25  20212.50SEEDING AND MULCHING

0103 6087000000-E 1660  7 ACR 70.00 490.00 100.00 700.00 105.00  735.00MOWING

0104 6090000000-E 1661  150 LB  8.00 1200.00 3.50 525.00 3.68  552.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.5 TON 2000.00 1000.00 999.00 499.50 1048.96  524.48FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  350 LB  4.00 1400.00 2.35 822.50 2.47  864.50SEED FOR SUPP SEEDING

0107 6108000000-E 1665 10.25 TON 700.00 7175.00 999.00 10239.75 1048.95  10751.74FERTILIZER TOPDRESSING

0108 6114500000-N 1667  10 MHR 80.00 800.00 39.00 390.00 40.95  409.50SPECIALIZED HAND MOWING

0109 6117000000-N SP   25 EA  350.00 8750.00 250.00 6250.00 262.50  6562.50RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0110 8035000000-N 402 Lump Sum 363500.00 125000.00  133032.72REMV EXIST STR **********
(24+90.11-NBL-)

0111 8035000000-N 402 Lump Sum 105800.00 125000.00  133621.34REMV EXIST STR **********
(25+43.07-SBL-)

0112 8105560000-E 411 170.5 LF  436.74 74464.17 900.00 153450.00 930.46  158643.434'-0" DRILLD PIER IN SOIL

0113 8105660000-E 411  111 LF  2116.77 234961.47 900.00 99900.00 941.90  104550.904'-0" DRILLD PIER NO SOIL

0114 8111600000-E 411 137.5 LF  205.64 28275.50 50.00 6875.00 52.50  7218.75PERM STL CASING FOR 4' PIER

0115 8113000000-N 411  4 EA  565.00 2260.00 500.00 2000.00 525.00  2100.00SID INSPECTIONS



SEP 11, 2013 09:00 AM

TIP NO B-4645 2:00 PM 4 /  12 010

STOKES

38452.3.FS1

FED AID NO BRNHS-0052(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #29 AND 30 OVER LITTLE YADKIN RIVER ON US-52.

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DEVERE CONSTRUCTION
COMPANY, INC

JAMES R. VANNOY & SONS
CONSTRUCTION COMPANY, INC

ALPENA,  MI JEFFERSON,  NC

C203205AUG 20 2013

0.577 MI

0116 8114000000-N 411  4 EA  850.00 3400.00 500.00 2000.00 525.00  2100.00SPT TESTING

0117 8115000000-N 411  4 EA  2815.00 11260.00 2450.00 9800.00 2572.50  10290.00CSL TESTING

0118 8121000000-N 412 Lump Sum 5000.00 15000.00  11556.15UNCL STR EXCAV STA *****
(24+90.11-NBL-)

0119 8147000000-E 420  24,436 SF  26.71 652685.56 28.00 684208.00 25.84  631426.24REINF CONCRETE DECK SLAB

0120 8161000000-E 420  24,822 SF  0.42 10425.24 0.50 12411.00 0.54  13403.88GROOVING BRIDGE FLOORS

0121 8182000000-E 420 344.2 CY  573.24 197309.21 675.00 232335.00 738.39  254153.84CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 40800.00 6500.00  41499.33BRG APPR SLAB ***********
(24+90.11-NBL-)

0123 8210000000-N 422 Lump Sum 40800.00 65000.00  41326.36BRG APPR SLAB ***********
(25+43.07-SBL-)

0124 8217000000-E 425  90,031 LB  0.90 81027.90 0.85 76526.35 0.93  83728.83REINF STEEL (BRIDGE)

0125 8238000000-E 425  14,887 LB  1.72 25605.64 1.25 18608.75 1.31  19501.97SPIRAL COL REINF STL BRG

0126 8265000000-E 430  2,655 LF  199.32 529194.60 225.00 597375.00 236.71  628465.0554" PRESTR CONCRETE GIRDR

0127 8364000000-E 450  1,455 LF  37.87 55100.85 40.00 58200.00 42.27  61502.85HP12X53 PILES

0128 8503000000-E 460 1,072.92 LF  78.08 83773.59 40.00 42916.80 54.59  58570.70CONCRETE BARRIER RAIL

0129 8608000000-E 876  1,770 TON 43.45 76906.50 40.00 70800.00 43.23  76517.10RIP RAP II (2'-0")

0130 8622000000-E 876  1,965 SY  2.20 4323.00 2.00 3930.00 1.79  3517.35GEOTEXTILE FOR DRAINAGE

0131 8657000000-N 430 Lump Sum 12150.00 20000.00  18361.73ELASTOMERIC BEARINGS

 

    TOTAL 6399751.56 TOTAL 6466984.35 TOTAL  6809378.81CONTRACT TOTAL

 

    SUB-TOTAL 3760728.33 SUB-TOTAL 4039148.45 SUB-TOTAL  4314290.29ROADWAY ITEMS

    SUB-TOTAL 2639023.23 SUB-TOTAL 2427835.90 SUB-TOTAL  2495088.52STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 343000.00 345000.00  363900.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00 14115.00  35000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50000.00 27200.00  41100.00REINF BRG APPR **********
(24+90.11 NBL)

0004 0029000000-N SP  Lump Sum 50000.00 27200.00  41100.00REINF BRG APPR **********
(25+43.07 SBL)

0005 0050000000-E 226  1 ACR 3000.00 3000.00 1500.00 1500.00 6000.00  6000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,000 CY  9.90 9900.00 11.00 11000.00 15.00  15000.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 572020.00 594530.00  845000.00GRADING

0008 0106000000-E 230  42,500 CY  8.50 361250.00 9.00 382500.00 11.00  467500.00BORROW EXCAVATION

0009 0134000000-E 240  81 CY  20.00 1620.00 15.00 1215.00 25.00  2025.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  2,000 CY  25.00 50000.00 26.00 52000.00 25.00  50000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  2.00 7200.00 3.00 10800.00 3.00  10800.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   1,236 SF  50.00 61800.00 50.00 61800.00 20.00  24720.00TEMPORARY SHORING

0013 0223000000-E 275  1,000 SY  44.00 44000.00 50.00 50000.00 47.25  47250.00ROCK PLATING

0014 0318000000-E 300  180 TON 30.00 5400.00 31.00 5580.00 40.00  7200.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  570 SY  3.00 1710.00 3.50 1995.00 3.00  1710.00FND CONDIT GEOTEXTILE

0016 0366000000-E 310  240 LF  34.00 8160.00 40.25 9660.00 32.00  7680.0015" RC PIPE CULV III

0017 0384000000-E 310  60 LF  50.00 3000.00 70.00 4200.00 75.00  4500.0030" RC PIPE CULV III

0018 0448200000-E 310  40 LF  44.00 1760.00 40.50 1620.00 36.00  1440.0015" RCP CULV CLASS IV

0019 0582000000-E 310  1,248 LF  35.00 43680.00 37.90 47299.20 32.00  39936.0015" CS PIPE CULV 0.064"

0020 0588000000-E 310  84 LF  37.00 3108.00 45.00 3780.00 36.00  3024.0018" CS PIPE CULV 0.064"

0021 0600000000-E 310  16 LF  52.00 832.00 80.00 1280.00 75.00  1200.0030" CS PIPE CULV 0.079"

0022 0636000000-E 310  10 EA  345.00 3450.00 165.00 1650.00 300.00  3000.00**" CS ELBOW *****" THICK
(15", 0.064")

0023 0636000000-E 310  2 EA  570.00 1140.00 185.00 370.00 500.00  1000.00**" CS ELBOW *****" THICK
(18", 0.064")

0024 0995000000-E 340  786 LF  10.00 7860.00 12.85 10100.10 15.00  11790.00PIPE REMOVAL

0025 1099500000-E 505  750 CY  8.00 6000.00 12.95 9712.50 15.00  11250.00SHALLOW UNDERCUT

0026 1099700000-E 505  1,500 TON 19.00 28500.00 28.00 42000.00 25.00  37500.00CLASS IV SUBGRD STABILIZATION

0027 1220000000-E 545  300 TON 21.00 6300.00 25.00 7500.00 25.00  7500.00INCIDENTAL STONE BASE

0028 1330000000-E 607  535 SY  8.95 4788.25 10.00 5350.00 25.00  13375.00INCIDENTAL MILLING

0029 1491000000-E 610  13,360 TON 41.50 554440.00 47.00 627920.00 41.50  554440.00ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  3,140 TON 43.50 136590.00 49.25 154645.00 43.50  136590.00ASP CONC INTR CRS I19.0C

0031 1523000000-E 610  3,230 TON 46.75 151002.50 53.00 171190.00 46.75  151002.50ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  930 TON 628.00 584040.00 710.00 660300.00 628.00  584040.00ASP FOR PLANT MIX

0033 1693000000-E 654  20 TON 380.00 7600.00 710.00 14200.00 250.00  5000.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  4 EA  174.00 696.00 150.00 600.00 250.00  1000.00RIGHT OF WAY MARKERS

0035 2190000000-N 828  1 EA  1315.00 1315.00 650.00 650.00 500.00  500.00TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.66 CY  1215.00 801.90 900.00 594.00 1000.00  660.00PIPE COLLARS

0037 2286000000-N 840  17 EA  955.00 16235.00 1410.00 23970.00 2000.00  34000.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 0.73 LF  195.00 142.35 155.00 113.15 1000.00  730.00MASNRY DRAINAGE STRUCT

0039 2366000000-N 840  9 EA  480.00 4320.00 545.00 4905.00 600.00  5400.00FRAME W/2GRTS 840.24 STD
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0040 2367000000-N 840  4 EA  480.00 1920.00 525.00 2100.00 600.00  2400.00FRAME W/2GRTS 840.29 STD

0041 2556000000-E 846  55 LF  50.00 2750.00 23.00 1265.00 40.00  2200.00SHOULDER BERM GUTTER

0042 2905000000-N 859  1 EA  1590.00 1590.00 1270.00 1270.00 1500.00  1500.00CONVERT DI TO JB

0043 2995000000-N SP   1 EA  1680.00 1680.00 941.20 941.20 1500.00  1500.00GENERIC DRAINAGE ITEM (EA)
CONVERT DROP INLET TO TWO GRATE INLET

0044 3030000000-E 862  8,250 LF  12.00 99000.00 13.60 112200.00 15.00  123750.00STL BM GUARDRAIL

0045 3150000000-N 862  10 EA  15.00 150.00 17.00 170.00 20.00  200.00ADDIT GUARDRAIL POSTS

0046 3210000000-N 862  2 EA  475.00 950.00 540.00 1080.00 480.00  960.00GR ANCHOR TYPE CAT-1

0047 3270000000-N SP   3 EA  1975.00 5925.00 2240.00 6720.00 1750.00  5250.00GR ANCHOR TYPE 350

0048 3317000000-N 862  8 EA  1200.00 9600.00 1360.00 10880.00 1310.00  10480.00GR ANCHOR TYPE B-77

0049 3360000000-E 863  8,030 LF  0.80 6424.00 1.00 8030.00 0.50  4015.00REMOVE EXISTING GUARDRAIL

0050 3595000000-E 869  1,756 LF  0.65 1141.40 0.75 1317.00 3.00  5268.00RELAPPING GUARDRAIL

0051 3628000000-E 876  110 TON 47.00 5170.00 45.00 4950.00 45.00  4950.00RIP RAP, CLASS I

0052 3635000000-E 876  1,600 TON 45.00 72000.00 51.75 82800.00 45.00  72000.00RIP RAP, CLASS II

0053 3649000000-E 876  220 TON 38.00 8360.00 45.00 9900.00 45.00  9900.00RIP RAP, CLASS B

0054 3656000000-E 876  5,255 SY  1.90 9984.50 3.50 18392.50 3.00  15765.00GEOTEXTILE FOR DRAINGE

0055 3659000000-N SP   2 EA  2000.00 4000.00 1000.00 2000.00 1150.00  2300.00PREFORMED SCOUR HOLES

0056 4048000000-E 902  1 CY  980.00 980.00 1000.00 1000.00 10.00  10.00REINF CONC FOUNDTN

0057 4060000000-E 903  888 LB  4.80 4262.40 5.45 4839.60 4.95  4395.60SUPPORT, BREAKAWAY STL BM

0058 4072000000-E 903  73 LF  5.80 423.40 6.60 481.80 4.55  332.15SUPPORT, 3-LB STL U-CHAN

0059 4096000000-N 904  2 EA  150.00 300.00 170.00 340.00 100.00  200.00SIGN ERECTION, TYPE D

0060 4110000000-N 904  1 EA  375.00 375.00 425.00 425.00 400.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0061 4110000000-N 904  1 EA  375.00 375.00 425.00 425.00 150.00  150.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0062 4158000000-N 907  1 EA  5.00 5.00 5.65 5.65 1.00  1.00DISPOSE SIGN SYST WOOD

0063 4400000000-E 1110  918 SF  10.00 9180.00 4.50 4131.00 5.00  4590.00WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  180 SF  10.00 1800.00 10.00 1800.00 9.00  1620.00WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  18 SF  10.00 180.00 5.15 92.70 5.00  90.00WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  4 EA  2550.00 10200.00 2890.00 11560.00 2400.00  9600.00FLASHING ARROW BOARD

0067 4420000000-N 1120  2 EA  10675.00 21350.00 12100.00 24200.00 9500.00  19000.00PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  171 EA  50.00 8550.00 45.00 7695.00 45.00  7695.00DRUMS

0069 4445000000-E 1145  24 LF  35.00 840.00 21.50 516.00 18.00  432.00BARRICADES (TYPE III)

0070 4465000000-N 1160  6 EA  5000.00 30000.00 5500.00 33000.00 4250.00  25500.00TEMPORARY CRASH CUSHIONS

0071 4470000000-N 1160  4 EA  2400.00 9600.00 2550.00 10200.00 1500.00  6000.00RESET CRASH CUSHION

0072 4480000000-N 1165  2 EA  6000.00 12000.00 9000.00 18000.00 16805.00  33610.00TMA

0073 4485000000-E 1170  7,245 LF  20.00 144900.00 22.00 159390.00 19.00  137655.00PORT CONC BARRIER

0074 4500000000-E 1170  6,790 LF  3.00 20370.00 3.40 23086.00 3.00  20370.00RESET PORT CONC BARRIER

0075 4510000000-N SP   120 HR  50.00 6000.00 35.00 4200.00 75.00  9000.00LAW ENFORCEMENT

0076 4516000000-N 1180  50 EA  40.00 2000.00 33.00 1650.00 28.00  1400.00SKINNY DRUM

0077 4650000000-N 1251  281 EA  6.00 1686.00 6.80 1910.80 6.00  1686.00TEMP RAISED PVMT MRKS

0078 4815000000-E 1205  50,864 LF  0.25 12716.00 0.30 15259.20 0.22  11190.08PAINT PVMT MARKINGS 6"
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0079 4847100000-E 1205  9,901 LF  1.00 9901.00 1.15 11386.15 1.25  12376.25POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0080 4855000000-E 1205  4,726 LF  0.85 4017.10 1.00 4726.00 1.00  4726.00LINE REMOVAL 6" WIDE

0081 4900000000-N 1251  8 EA  30.00 240.00 34.00 272.00 25.00  200.00PERM RAISED PVMT MARKERS

0082 4905000000-N 1253  47 EA  50.00 2350.00 56.00 2632.00 50.00  2350.00SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,850 LF  2.00 9700.00 1.95 9457.50 1.70  8245.00TEMPORARY SILT FENCE

0084 6006000000-E 1610  630 TON 33.00 20790.00 35.00 22050.00 40.00  25200.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  920 TON 36.50 33580.00 41.00 37720.00 40.00  36800.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  1,245 TON 29.00 36105.00 34.50 42952.50 40.00  49800.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615  13 ACR 895.00 11635.00 655.00 8515.00 950.00  12350.00TEMPORARY MULCHING

0088 6018000000-E 1620  450 LB  3.50 1575.00 4.55 2047.50 3.90  1755.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620 2.75 TON 999.00 2747.25 1020.00 2805.00 1300.00  3575.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  1,000 LF  13.00 13000.00 11.15 11150.00 40.00  40000.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   500 LF  2.15 1075.00 1.95 975.00 1.70  850.00SAFETY FENCE

0092 6030000000-E 1630  2,700 CY  4.80 12960.00 8.00 21600.00 10.00  27000.00SILT EXCAVATION

0093 6036000000-E 1631  20,000 SY  1.34 26800.00 1.60 32000.00 1.80  36000.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,925 SY  6.25 12031.25 4.55 8758.75 7.40  14245.00COIR FIBER MAT

0095 6038000000-E SP   1,200 SY  6.25 7500.00 4.55 5460.00 8.00  9600.00PERM SOIL REINF MAT

0096 6042000000-E 1632  975 LF  4.95 4826.25 2.50 2437.50 3.20  3120.001/4" HARDWARE CLOTH

0097 6070000000-N 1639  24 EA  500.00 12000.00 385.00 9240.00 475.00  11400.00SPECIAL STILLING BASINS

0098 6071010000-E SP   930 LF  6.00 5580.00 6.25 5812.50 8.00  7440.00WATTLE

0099 6071020000-E SP   360 LB  12.00 4320.00 10.00 3600.00 10.00  3600.00POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  925 LF  5.95 5503.75 5.35 4948.75 8.00  7400.00COIR FIBER BAFFLE

0101 6071050000-E SP   4 EA  945.00 3780.00 700.00 2800.00 1150.00  4600.00**" SKIMMER
(1-1/2")

0102 6084000000-E 1660  10 ACR 1925.00 19250.00 2040.00 20400.00 2495.00  24950.00SEEDING AND MULCHING

0103 6087000000-E 1660  7 ACR 100.00 700.00 75.00 525.00 70.00  490.00MOWING

0104 6090000000-E 1661  150 LB  3.50 525.00 5.65 847.50 8.80  1320.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.5 TON 999.00 499.50 1700.00 850.00 1400.00  700.00FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  350 LB  2.35 822.50 4.55 1592.50 2.80  980.00SEED FOR SUPP SEEDING

0107 6108000000-E 1665 10.25 TON 999.00 10239.75 795.00 8148.75 850.00  8712.50FERTILIZER TOPDRESSING

0108 6114500000-N 1667  10 MHR 39.00 390.00 45.00 450.00 20.00  200.00SPECIALIZED HAND MOWING

0109 6117000000-N SP   25 EA  250.00 6250.00 285.00 7125.00 125.00  3125.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0110 8035000000-N 402 Lump Sum 150000.00 113200.00  95000.00REMV EXIST STR **********
(24+90.11-NBL-)

0111 8035000000-N 402 Lump Sum 150000.00 113200.00  75705.00REMV EXIST STR **********
(25+43.07-SBL-)

0112 8105560000-E 411 170.5 LF  1000.00 170500.00 1113.00 189766.50 1050.00  179025.004'-0" DRILLD PIER IN SOIL

0113 8105660000-E 411  111 LF  1600.00 177600.00 1141.50 126706.50 1150.00  127650.004'-0" DRILLD PIER NO SOIL

0114 8111600000-E 411 137.5 LF  300.00 41250.00 195.00 26812.50 170.00  23375.00PERM STL CASING FOR 4' PIER

0115 8113000000-N 411  4 EA  500.00 2000.00 400.00 1600.00 600.00  2400.00SID INSPECTIONS
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0116 8114000000-N 411  4 EA  1500.00 6000.00 400.00 1600.00 600.00  2400.00SPT TESTING

0117 8115000000-N 411  4 EA  2000.00 8000.00 2270.00 9080.00 1700.00  6800.00CSL TESTING

0118 8121000000-N 412 Lump Sum 7500.00 19475.00  6500.00UNCL STR EXCAV STA *****
(24+90.11-NBL-)

0119 8147000000-E 420  24,436 SF  30.00 733080.00 27.20 664659.20 31.75  775843.00REINF CONCRETE DECK SLAB

0120 8161000000-E 420  24,822 SF  0.50 12411.00 0.60 14893.20 0.48  11914.56GROOVING BRIDGE FLOORS

0121 8182000000-E 420 344.2 CY  700.00 240940.00 895.00 308059.00 975.00  335595.00CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 50000.00 45905.00  37400.00BRG APPR SLAB ***********
(24+90.11-NBL-)

0123 8210000000-N 422 Lump Sum 50000.00 45905.00  37400.00BRG APPR SLAB ***********
(25+43.07-SBL-)

0124 8217000000-E 425  90,031 LB  1.00 90031.00 0.85 76526.35 1.25  112538.75REINF STEEL (BRIDGE)

0125 8238000000-E 425  14,887 LB  2.00 29774.00 1.25 18608.75 1.50  22330.50SPIRAL COL REINF STL BRG

0126 8265000000-E 430  2,655 LF  280.00 743400.00 224.45 595914.75 255.00  677025.0054" PRESTR CONCRETE GIRDR

0127 8364000000-E 450  1,455 LF  65.00 94575.00 62.91 91534.05 51.65  75150.75HP12X53 PILES

0128 8503000000-E 460 1,072.92 LF  50.00 53646.00 70.00 75104.40 64.20  68881.46CONCRETE BARRIER RAIL

0129 8608000000-E 876  1,770 TON 50.00 88500.00 52.00 92040.00 47.50  84075.00RIP RAP II (2'-0")

0130 8622000000-E 876  1,965 SY  4.00 7860.00 3.50 6877.50 2.95  5796.75GEOTEXTILE FOR DRAINAGE

0131 8657000000-N 430 Lump Sum 15000.00 14250.00  20000.00ELASTOMERIC BEARINGS

 

    TOTAL 6883159.05 TOTAL 6923270.00 TOTAL  7278142.85CONTRACT TOTAL

 

    SUB-TOTAL 3961092.05 SUB-TOTAL 4271552.30 SUB-TOTAL  4495337.08ROADWAY ITEMS

    SUB-TOTAL 2922067.00 SUB-TOTAL 2651717.70 SUB-TOTAL  2782805.77STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 365000.00 385000.00  400000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 18000.00  60000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 30000.00 35000.00  38000.00REINF BRG APPR **********
(24+90.11 NBL)

0004 0029000000-N SP  Lump Sum 30000.00 35000.00  38000.00REINF BRG APPR **********
(25+43.07 SBL)

0005 0050000000-E 226  1 ACR 1.00 1.00 3000.00 3000.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  1,000 CY  15.00 15000.00 11.00 11000.00 28.00  28000.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 805000.00 900000.00  900000.00GRADING

0008 0106000000-E 230  42,500 CY  10.00 425000.00 12.00 510000.00 17.00  722500.00BORROW EXCAVATION

0009 0134000000-E 240  81 CY  11.00 891.00 25.00 2025.00 28.00  2268.00DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  2,000 CY  25.00 50000.00 31.00 62000.00 32.00  64000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  3,600 SY  2.50 9000.00 2.50 9000.00 2.30  8280.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   1,236 SF  35.00 43260.00 45.00 55620.00 40.00  49440.00TEMPORARY SHORING

0013 0223000000-E 275  1,000 SY  55.00 55000.00 56.00 56000.00 55.00  55000.00ROCK PLATING

0014 0318000000-E 300  180 TON 30.00 5400.00 38.00 6840.00 23.00  4140.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  570 SY  2.25 1282.50 4.00 2280.00 3.50  1995.00FND CONDIT GEOTEXTILE

0016 0366000000-E 310  240 LF  37.00 8880.00 43.00 10320.00 42.00  10080.0015" RC PIPE CULV III

0017 0384000000-E 310  60 LF  54.00 3240.00 64.00 3840.00 120.00  7200.0030" RC PIPE CULV III

0018 0448200000-E 310  40 LF  54.00 2160.00 56.00 2240.00 64.00  2560.0015" RCP CULV CLASS IV

0019 0582000000-E 310  1,248 LF  34.00 42432.00 45.00 56160.00 44.00  54912.0015" CS PIPE CULV 0.064"

0020 0588000000-E 310  84 LF  36.00 3024.00 47.00 3948.00 48.00  4032.0018" CS PIPE CULV 0.064"

0021 0600000000-E 310  16 LF  54.00 864.00 66.00 1056.00 130.00  2080.0030" CS PIPE CULV 0.079"

0022 0636000000-E 310  10 EA  350.00 3500.00 440.00 4400.00 350.00  3500.00**" CS ELBOW *****" THICK
(15", 0.064")

0023 0636000000-E 310  2 EA  385.00 770.00 725.00 1450.00 400.00  800.00**" CS ELBOW *****" THICK
(18", 0.064")

0024 0995000000-E 340  786 LF  10.00 7860.00 12.00 9432.00 16.00  12576.00PIPE REMOVAL

0025 1099500000-E 505  750 CY  12.00 9000.00 10.00 7500.00 12.00  9000.00SHALLOW UNDERCUT

0026 1099700000-E 505  1,500 TON 24.00 36000.00 24.00 36000.00 30.00  45000.00CLASS IV SUBGRD STABILIZATION

0027 1220000000-E 545  300 TON 20.00 6000.00 26.00 7800.00 30.00  9000.00INCIDENTAL STONE BASE

0028 1330000000-E 607  535 SY  18.00 9630.00 40.00 21400.00 12.00  6420.00INCIDENTAL MILLING

0029 1491000000-E 610  13,360 TON 41.50 554440.00 52.00 694720.00 46.00  614560.00ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  3,140 TON 43.50 136590.00 55.00 172700.00 48.00  150720.00ASP CONC INTR CRS I19.0C

0031 1523000000-E 610  3,230 TON 46.75 151002.50 59.00 190570.00 52.00  167960.00ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  930 TON 628.00 584040.00 670.00 623100.00 628.00  584040.00ASP FOR PLANT MIX

0033 1693000000-E 654  20 TON 175.00 3500.00 400.00 8000.00 400.00  8000.00ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  4 EA  250.00 1000.00 220.00 880.00 200.00  800.00RIGHT OF WAY MARKERS

0035 2190000000-N 828  1 EA  900.00 900.00 1650.00 1650.00 1200.00  1200.00TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.66 CY  1500.00 990.00 1550.00 1023.00 1200.00  792.00PIPE COLLARS

0037 2286000000-N 840  17 EA  1750.00 29750.00 1200.00 20400.00 1650.00  28050.00MASNRY DRAINAGE STRUCT

0038 2308000000-E 840 0.73 LF  200.00 146.00 250.00 182.50 425.00  310.25MASNRY DRAINAGE STRUCT

0039 2366000000-N 840  9 EA  600.00 5400.00 600.00 5400.00 550.00  4950.00FRAME W/2GRTS 840.24 STD
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0040 2367000000-N 840  4 EA  600.00 2400.00 600.00 2400.00 550.00  2200.00FRAME W/2GRTS 840.29 STD

0041 2556000000-E 846  55 LF  16.00 880.00 38.00 2090.00 44.00  2420.00SHOULDER BERM GUTTER

0042 2905000000-N 859  1 EA  720.00 720.00 2000.00 2000.00 2000.00  2000.00CONVERT DI TO JB

0043 2995000000-N SP   1 EA  1200.00 1200.00 2100.00 2100.00 2000.00  2000.00GENERIC DRAINAGE ITEM (EA)
CONVERT DROP INLET TO TWO GRATE INLET

0044 3030000000-E 862  8,250 LF  14.25 117562.50 15.00 123750.00 15.00  123750.00STL BM GUARDRAIL

0045 3150000000-N 862  10 EA  1.00 10.00 16.00 160.00 15.00  150.00ADDIT GUARDRAIL POSTS

0046 3210000000-N 862  2 EA  450.00 900.00 600.00 1200.00 500.00  1000.00GR ANCHOR TYPE CAT-1

0047 3270000000-N SP   3 EA  1700.00 5100.00 2300.00 6900.00 1800.00  5400.00GR ANCHOR TYPE 350

0048 3317000000-N 862  8 EA  1450.00 11600.00 1400.00 11200.00 1600.00  12800.00GR ANCHOR TYPE B-77

0049 3360000000-E 863  8,030 LF  0.10 803.00 1.00 8030.00 1.00  8030.00REMOVE EXISTING GUARDRAIL

0050 3595000000-E 869  1,756 LF  3.25 5707.00 0.90 1580.40 3.75  6585.00RELAPPING GUARDRAIL

0051 3628000000-E 876  110 TON 45.00 4950.00 60.00 6600.00 50.00  5500.00RIP RAP, CLASS I

0052 3635000000-E 876  1,600 TON 50.00 80000.00 55.00 88000.00 48.00  76800.00RIP RAP, CLASS II

0053 3649000000-E 876  220 TON 45.00 9900.00 48.00 10560.00 48.00  10560.00RIP RAP, CLASS B

0054 3656000000-E 876  5,255 SY  4.00 21020.00 2.40 12612.00 2.50  13137.50GEOTEXTILE FOR DRAINGE

0055 3659000000-N SP   2 EA  650.00 1300.00 2500.00 5000.00 2000.00  4000.00PREFORMED SCOUR HOLES

0056 4048000000-E 902  1 CY  10.00 10.00 1200.00 1200.00 1100.00  1100.00REINF CONC FOUNDTN

0057 4060000000-E 903  888 LB  4.95 4395.60 6.00 5328.00 5.30  4706.40SUPPORT, BREAKAWAY STL BM

0058 4072000000-E 903  73 LF  4.55 332.15 7.00 511.00 6.50  474.50SUPPORT, 3-LB STL U-CHAN

0059 4096000000-N 904  2 EA  100.00 200.00 190.00 380.00 175.00  350.00SIGN ERECTION, TYPE D

0060 4110000000-N 904  1 EA  400.00 400.00 450.00 450.00 400.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0061 4110000000-N 904  1 EA  150.00 150.00 450.00 450.00 400.00  400.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0062 4158000000-N 907  1 EA  1.00 1.00 6.00 6.00 50.00  50.00DISPOSE SIGN SYST WOOD

0063 4400000000-E 1110  918 SF  3.95 3626.10 5.00 4590.00 8.00  7344.00WORK ZONE SIGNS (STAT)

0064 4405000000-E 1110  180 SF  7.00 1260.00 9.50 1710.00 12.00  2160.00WORK ZONE SIGNS (PORT)

0065 4410000000-E 1110  18 SF  7.00 126.00 6.00 108.00 8.00  144.00WORK ZONE SIGNS (BARR)

0066 4415000000-N 1115  4 EA  6500.00 26000.00 3000.00 12000.00 3000.00  12000.00FLASHING ARROW BOARD

0067 4420000000-N 1120  2 EA  20000.00 40000.00 12000.00 24000.00 12500.00  25000.00PORTABLE CHANGE MSG SIGN

0068 4430000000-N 1130  171 EA  55.00 9405.00 45.00 7695.00 50.00  8550.00DRUMS

0069 4445000000-E 1145  24 LF  22.00 528.00 22.00 528.00 22.00  528.00BARRICADES (TYPE III)

0070 4465000000-N 1160  6 EA  4850.00 29100.00 5400.00 32400.00 5000.00  30000.00TEMPORARY CRASH CUSHIONS

0071 4470000000-N 1160  4 EA  2250.00 9000.00 1900.00 7600.00 2700.00  10800.00RESET CRASH CUSHION

0072 4480000000-N 1165  2 EA  10000.00 20000.00 18000.00 36000.00 18000.00  36000.00TMA

0073 4485000000-E 1170  7,245 LF  19.40 140553.00 24.00 173880.00 25.00  181125.00PORT CONC BARRIER

0074 4500000000-E 1170  6,790 LF  3.00 20370.00 3.50 23765.00 5.00  33950.00RESET PORT CONC BARRIER

0075 4510000000-N SP   120 HR  35.00 4200.00 38.00 4560.00 100.00  12000.00LAW ENFORCEMENT

0076 4516000000-N 1180  50 EA  45.00 2250.00 35.00 1750.00 35.00  1750.00SKINNY DRUM

0077 4650000000-N 1251  281 EA  6.00 1686.00 7.50 2107.50 6.50  1826.50TEMP RAISED PVMT MRKS

0078 4815000000-E 1205  50,864 LF  0.25 12716.00 0.25 12716.00 0.25  12716.00PAINT PVMT MARKINGS 6"



SEP 11, 2013 09:00 AM

TIP NO B-4645 2:00 PM 11 /  12 010

STOKES

38452.3.FS1

FED AID NO BRNHS-0052(25)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

BRIDGES #29 AND 30 OVER LITTLE YADKIN RIVER ON US-52.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

CROWDER CONSTRUCTION
COMPANY

ALLEGHENY CONSTRUCTION CO
INC

CHARLOTTE,  NC ROANOKE,  VA

C203205AUG 20 2013

0.577 MI

0079 4847100000-E 1205  9,901 LF  1.00 9901.00 1.50 14851.50 1.40  13861.40POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0080 4855000000-E 1205  4,726 LF  0.85 4017.10 1.25 5907.50 1.00  4726.00LINE REMOVAL 6" WIDE

0081 4900000000-N 1251  8 EA  30.00 240.00 30.00 240.00 30.00  240.00PERM RAISED PVMT MARKERS

0082 4905000000-N 1253  47 EA  50.00 2350.00 60.00 2820.00 58.00  2726.00SNOWPLB PVMT MRKER

0083 6000000000-E 1605  4,850 LF  1.70 8245.00 2.00 9700.00 2.00  9700.00TEMPORARY SILT FENCE

0084 6006000000-E 1610  630 TON 42.00 26460.00 42.00 26460.00 45.00  28350.00EROS CONTRL STONE CL A

0085 6009000000-E 1610  920 TON 42.00 38640.00 45.00 41400.00 53.00  48760.00EROS CONTRL STONE CL B

0086 6012000000-E 1610  1,245 TON 40.00 49800.00 35.00 43575.00 47.00  58515.00SEDIMENT CONTROL STONE

0087 6015000000-E 1615  13 ACR 580.00 7540.00 725.00 9425.00 1000.00  13000.00TEMPORARY MULCHING

0088 6018000000-E 1620  450 LB  4.00 1800.00 5.00 2250.00 4.00  1800.00SEED FOR TEMP SEEDING

0089 6021000000-E 1620 2.75 TON 900.00 2475.00 1150.00 3162.50 1100.00  3025.00FERT FOR TEMP SEEDING

0090 6024000000-E 1622  1,000 LF  17.00 17000.00 16.00 16000.00 12.00  12000.00TEMPORARY SLOPE DRAINS

0091 6029000000-E SP   500 LF  1.70 850.00 2.00 1000.00 2.40  1200.00SAFETY FENCE

0092 6030000000-E 1630  2,700 CY  12.00 32400.00 6.00 16200.00 7.00  18900.00SILT EXCAVATION

0093 6036000000-E 1631  20,000 SY  1.41 28200.00 1.75 35000.00 2.00  40000.00MATTING FOR EROS CONTROL

0094 6037000000-E SP   1,925 SY  4.00 7700.00 5.00 9625.00 7.00  13475.00COIR FIBER MAT

0095 6038000000-E SP   1,200 SY  4.00 4800.00 5.00 6000.00 7.00  8400.00PERM SOIL REINF MAT

0096 6042000000-E 1632  975 LF  3.20 3120.00 4.00 3900.00 5.00  4875.001/4" HARDWARE CLOTH

0097 6070000000-N 1639  24 EA  300.00 7200.00 625.00 15000.00 950.00  22800.00SPECIAL STILLING BASINS

0098 6071010000-E SP   930 LF  150.00 139500.00 8.00 7440.00 7.00  6510.00WATTLE

0099 6071020000-E SP   360 LB  15.00 5400.00 10.00 3600.00 9.00  3240.00POLYACRYLAMIDE (PAM)

0100 6071030000-E 1640  925 LF  4.70 4347.50 6.00 5550.00 6.50  6012.50COIR FIBER BAFFLE

0101 6071050000-E SP   4 EA  1000.00 4000.00 1100.00 4400.00 1350.00  5400.00**" SKIMMER
(1-1/2")

0102 6084000000-E 1660  10 ACR 1800.00 18000.00 2200.00 22000.00 2100.00  21000.00SEEDING AND MULCHING

0103 6087000000-E 1660  7 ACR 70.00 490.00 85.00 595.00 110.00  770.00MOWING

0104 6090000000-E 1661  150 LB  5.00 750.00 6.00 900.00 4.00  600.00SEED FOR REPAIR SEEDING

0105 6093000000-E 1661 0.5 TON 1500.00 750.00 1900.00 950.00 1100.00  550.00FERT FOR REPAIR SEEDING

0106 6096000000-E 1662  350 LB  4.00 1400.00 5.00 1750.00 2.50  875.00SEED FOR SUPP SEEDING

0107 6108000000-E 1665 10.25 TON 700.00 7175.00 1300.00 13325.00 1100.00  11275.00FERTILIZER TOPDRESSING

0108 6114500000-N 1667  10 MHR 40.00 400.00 51.00 510.00 50.00  500.00SPECIALIZED HAND MOWING

0109 6117000000-N SP   25 EA  250.00 6250.00 300.00 7500.00 300.00  7500.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0110 8035000000-N 402 Lump Sum 120000.00 90000.00  165000.00REMV EXIST STR **********
(24+90.11-NBL-)

0111 8035000000-N 402 Lump Sum 120000.00 80000.00  165000.00REMV EXIST STR **********
(25+43.07-SBL-)

0112 8105560000-E 411 170.5 LF  700.00 119350.00 900.00 153450.00 1225.00  208862.504'-0" DRILLD PIER IN SOIL

0113 8105660000-E 411  111 LF  2000.00 222000.00 2200.00 244200.00 1750.00  194250.004'-0" DRILLD PIER NO SOIL

0114 8111600000-E 411 137.5 LF  200.00 27500.00 250.00 34375.00 185.00  25437.50PERM STL CASING FOR 4' PIER

0115 8113000000-N 411  4 EA  500.00 2000.00 750.00 3000.00 600.00  2400.00SID INSPECTIONS
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0116 8114000000-N 411  4 EA  500.00 2000.00 750.00 3000.00 600.00  2400.00SPT TESTING

0117 8115000000-N 411  4 EA  2500.00 10000.00 2000.00 8000.00 1800.00  7200.00CSL TESTING

0118 8121000000-N 412 Lump Sum 10000.00 30000.00  28000.00UNCL STR EXCAV STA *****
(24+90.11-NBL-)

0119 8147000000-E 420  24,436 SF  27.00 659772.00 33.00 806388.00 28.00  684208.00REINF CONCRETE DECK SLAB

0120 8161000000-E 420  24,822 SF  0.35 8687.70 0.50 12411.00 0.50  12411.00GROOVING BRIDGE FLOORS

0121 8182000000-E 420 344.2 CY  600.00 206520.00 600.00 206520.00 1000.00  344200.00CLASS A CONCRETE (BRIDGE)

0122 8210000000-N 422 Lump Sum 45000.00 40000.00  58000.00BRG APPR SLAB ***********
(24+90.11-NBL-)

0123 8210000000-N 422 Lump Sum 45000.00 40000.00  58000.00BRG APPR SLAB ***********
(25+43.07-SBL-)

0124 8217000000-E 425  90,031 LB  1.00 90031.00 0.75 67523.25 0.83  74725.73REINF STEEL (BRIDGE)

0125 8238000000-E 425  14,887 LB  1.50 22330.50 1.20 17864.40 2.00  29774.00SPIRAL COL REINF STL BRG

0126 8265000000-E 430  2,655 LF  240.00 637200.00 250.00 663750.00 255.00  677025.0054" PRESTR CONCRETE GIRDR

0127 8364000000-E 450  1,455 LF  45.00 65475.00 40.00 58200.00 52.00  75660.00HP12X53 PILES

0128 8503000000-E 460 1,072.92 LF  65.00 69739.80 50.00 53646.00 70.00  75104.40CONCRETE BARRIER RAIL

0129 8608000000-E 876  1,770 TON 45.00 79650.00 70.00 123900.00 48.00  84960.00RIP RAP II (2'-0")

0130 8622000000-E 876  1,965 SY  2.00 3930.00 2.50 4912.50 3.00  5895.00GEOTEXTILE FOR DRAINAGE

0131 8657000000-N 430 Lump Sum 20000.00 15000.00  34000.00ELASTOMERIC BEARINGS

 

    TOTAL 7303700.95 TOTAL 7700030.05 TOTAL  8143971.18CONTRACT TOTAL

 

    SUB-TOTAL 4717514.95 SUB-TOTAL 4943889.90 SUB-TOTAL  5131458.05ROADWAY ITEMS

    SUB-TOTAL 2586186.00 SUB-TOTAL 2756140.15 SUB-TOTAL  3012513.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6399751.56   SMITH-ROWE, LLC

     2  6466984.35   DEVERE CONSTRUCTION COMPANY, INC

     3  6809378.81   JAMES R. VANNOY & SONS CONSTRUCTION COMPANY,
INC

     4  6883159.05   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     5  6923270.00   BLYTHE DEVELOPMENT CO.

     6  7278142.85   DANE CONSTRUCTION, INC.

     7  7303700.95   BLYTHE CONSTRUCTION, INC.

     8  7700030.05   CROWDER CONSTRUCTION COMPANY

     9  8143971.18   ALLEGHENY CONSTRUCTION CO INC



SEP 11, 2013 09:00 AM

TIP NO 2:00 PM 1 /  2 011

SURRY, YADKIN

11CR.10861.21,  11CR.10991.21,  11CR.20861.21,  11CR.20991.21

FED AID NO STATE FUNDED

MILLING, MILLED RUMBLE STRIPS, RESURFACING, & SHLDR RECONST.

US-52 FROM SR-1856 TO SR-1822, US-421 SBL FROM WILKES CO TO WEST OF SR-1103, AND 11 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA  

C203417AUG 20 2013

17.630 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 24500.00  MOBILIZATION

0002 0106000000-E 230  350 CY  30.00 10500.00 41.35 14472.50  BORROW EXCAVATION

0003 1220000000-E 545  1,850 TON 37.00 68450.00 32.85 60772.50  INCIDENTAL STONE BASE

0004 1245000000-E SP   7 SMI 2200.00 15400.00 3345.42 23417.94  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  24,030 SY  1.65 39649.50 1.72 41331.60  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  4,576 SY  2.70 12355.20 2.42 11073.92  MILL ASP PVMT *****" DTH
(3")

0007 1297000000-E 607  20,462 SY  3.50 71617.00 3.14 64250.68  MILL ASP PVMT *****" DTH
(4")

0008 1330000000-E 607  7,763 SY  7.50 58222.50 8.18 63501.34  INCIDENTAL MILLING

0009 1498000000-E 610  2,931 TON 42.00 123102.00 48.14 141098.34  ASP CONC INTR CRS I19.0B

0010 1519000000-E 610  1,760 TON 42.00 73920.00 48.24 84902.40  ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  19,308 TON 44.00 849552.00 49.55 956711.40  ASP CONC SURF CRS S9.5C

0012 1525000000-E 610  10,567 TON 42.00 443814.00 46.69 493373.23  ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  2,093 TON 675.00 1412775.00 685.00 1433705.00  ASP FOR PLANT MIX

0014 1840000000-E 665  95,589 LF  0.25 23897.25 0.34 32500.26  MILLED RUMBLE STRIPS

0015 2830000000-N 858  20 EA  850.00 17000.00 563.80 11276.00  ADJ MANHOLES

0016 2845000000-N 858  30 EA  850.00 25500.00 547.21 16416.30  ADJ METER OR VALVE BOXES

0017 4366000000-E SP  1,604.22 SF  4.45 7138.78 4.58 7347.33  GENERIC SIGNING ITEM (SF)
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0018 4510000000-N SP   191 HR  25.00 4775.00 51.50 9836.50  LAW ENFORCEMENT

0019 4589000000-N SP  Lump Sum 70000.00 86820.00  GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

0020 4810000000-E 1205  486,444 LF  0.10 48644.40 0.13 63237.72  PAINT PVMT MARKINGS 4"

0021 4815000000-E 1205  401,639 LF  0.15 60245.85 0.21 84344.19  PAINT PVMT MARKINGS 6"

0022 4820000000-E 1205  185 LF  1.00 185.00 0.23 42.55  PAINT PVMT MARKINGS 8"

0023 4825000000-E 1205  6,300 LF  1.00 6300.00 0.34 2142.00  PAINT PVMT MARKINGS 12"

0024 4835000000-E 1205  528 LF  3.00 1584.00 0.43 227.04  PAINT PVT MKG LINES 24"

0025 4840000000-N 1205  28 EA  35.00 980.00 36.05 1009.40  PAINT PVT MKG CHARACTER

0026 4845000000-N 1205  40 EA  35.00 1400.00 36.05 1442.00  PAINT PVT MKG SYMBOL

0027 4905000000-N 1253  1,468 EA  29.00 42572.00 26.78 39313.04  SNOWPLB PVMT MRKER

0028 5255000000-N 1413 Lump Sum 10000.00 5872.00  PORTABLE LIGHTING

0029 6084000000-E 1660 2.55 ACR 1950.00 4972.50 1545.00 3939.75  SEEDING AND MULCHING

0030 7288000000-E 1715  100 LF  24.00 2400.00 24.72 2472.00  PAVED TRENCH (***********)
(2")

0031 7300000000-E 1715  100 LF  8.50 850.00 8.76 876.00  UNPAVED TRENCH (***********)
(2")

0032 7324000000-N 1716  4 EA  250.00 1000.00 257.50 1030.00  JUNCTION BOX (STANDARD SIZE)

0033 7444000000-E 1725  250 LF  7.50 1875.00 7.73 1932.50  INDUCTIVE LOOP SAWCUT

0034 7456000000-E 1726  100 LF  3.00 300.00 3.09 309.00  LEAD-IN CABLE(********)
(14-2)



SEP 11, 2013 09:00 AM
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SURRY, YADKIN

11CR.10861.21,  11CR.10991.21,  11CR.20861.21,  11CR.20991.21

FED AID NO STATE FUNDED

MILLING, MILLED RUMBLE STRIPS, RESURFACING, & SHLDR RECONST.

US-52 FROM SR-1856 TO SR-1822, US-421 SBL FROM WILKES CO TO WEST OF SR-1103, AND 11 SECTIONS OF SECONDARY ROADS.

   

C203417AUG 20 2013

17.630 MI

 

    TOTAL 3588976.98 TOTAL 3785496.43  CONTRACT TOTAL

 

    SUB-TOTAL 3588976.98 SUB-TOTAL 3785496.43  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3588976.98   CARL ROSE & SONS, INC.

     2  3785496.43   ADAMS CONSTRUCTION COMPANY



SEP 11, 2013 09:00 AM

TIP NO B-4734 2:00 PM 1 /  8 012

CLAY

38507.3.FD1

FED AID NO BRZ-1300(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #9 OVER TUSQUITEE CREEK ON SR-1300.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BUCKEYE BRIDGE, LLC SIMPSON CONSTRUCTION CO., INC.

CANTON,  NC CLEVELAND,  TN

C203308AUG 20 2013

0.075 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 35000.00 41000.00  41500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7500.00 7500.00  9000.00BRG APP SUB REG TIER**
(12+75.00-L-)

0003 0043000000-N 226 Lump Sum 12000.00 30000.00  12480.00GRADING

0004 0050000000-E 226  1 ACR 3600.00 3600.00 1.00 1.00 500.00  500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  30.00 4500.00 30.00 4500.00 31.00  4650.00UNDERCUT EXCAVATION

0006 0134000000-E 240  90 CY  30.00 2700.00 30.00 2700.00 31.00  2790.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  42.00 4200.00 42.00 4200.00 44.00  4400.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 3.00 900.00 3.25  975.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 40.00 1200.00 40.00 1200.00 41.50  1245.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  5.00 450.00 5.00 450.00 5.25  472.50FND CONDIT GEOTEXTILE

0011 0335300000-E 305  40 LF  18.00 720.00 18.00 720.00 18.75  750.0018" DRAINAGE PIPE

0012 0335400000-E 305  36 LF  24.00 864.00 24.00 864.00 25.00  900.0024" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  160.00 320.00 160.00 320.00 166.00  332.00**" DRAINAGE PIPE ELBOW
(18")

0014 0335850000-E 305  2 EA  220.00 440.00 220.00 440.00 230.00  460.00**" DRAINAGE PIPE ELBOW
(24")

0015 0448200000-E 310  72 LF  31.00 2232.00 31.00 2232.00 32.00  2304.0015" RCP CULV CLASS IV

0016 0448400000-E 310  76 LF  42.00 3192.00 42.00 3192.00 44.00  3344.0024" RCP CULV CLASS IV

0017 0448500000-E 310  52 LF  80.00 4160.00 80.00 4160.00 83.00  4316.0030" RCP CULV CLASS IV

0018 0453000000-E 310  1 EA  1600.00 1600.00 1600.00 1600.00 1675.00  1675.00**" PIPE END SECTION
(24")

0019 0995000000-E 340  161 LF  10.00 1610.00 10.00 1610.00 10.50  1690.50PIPE REMOVAL

0020 1099500000-E 505  50 CY  28.00 1400.00 28.00 1400.00 29.00  1450.00SHALLOW UNDERCUT

0021 1099700000-E 505  95 TON 30.00 2850.00 30.00 2850.00 31.00  2945.00CLASS IV SUBGRD STABILIZATION

0022 1220000000-E 545  20 TON 20.00 400.00 20.00 400.00 20.80  416.00INCIDENTAL STONE BASE

0023 1330000000-E 607  90 SY  35.00 3150.00 55.00 4950.00 51.00  4590.00INCIDENTAL MILLING

0024 1489000000-E 610  120 TON 119.00 14280.00 120.00 14400.00 123.75  14850.00ASP CONC BASE CRS B25.0B

0025 1525000000-E 610  200 TON 132.00 26400.00 120.00 24000.00 137.25  27450.00ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  25 TON 652.00 16300.00 750.00 18750.00 678.00  16950.00ASP FOR PLANT MIX

0027 1693000000-E 654  10 TON 200.00 2000.00 300.00 3000.00 210.00  2100.00ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  45 CY  30.00 1350.00 30.00 1350.00 32.00  1440.00SUBDRAIN EXCAVATION

0029 2033000000-E 815  34 CY  42.00 1428.00 42.00 1428.00 44.00  1496.00SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  200 LF  3.85 770.00 3.85 770.00 4.00  800.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  25.00 25.00 25.00 25.00 26.00  26.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  25.00 150.00 25.00 150.00 26.00  156.006" OUTLET PIPE

0033 2286000000-N 840  3 EA  1300.00 3900.00 1300.00 3900.00 1350.00  4050.00MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 0.4 LF  350.00 140.00 350.00 140.00 375.00  150.00MASNRY DRAINAGE STRUCT

0035 2355000000-N 840  1 EA  650.00 650.00 650.00 650.00 675.00  675.00FRAME W/GRATE 840.29 STD

0036 2396000000-N 840  2 EA  520.00 1040.00 520.00 1040.00 540.00  1080.00FRAME W/COVER STD 840.54

0037 2556000000-E 846  123 LF  19.00 2337.00 19.00 2337.00 20.00  2460.00SHOULDER BERM GUTTER

0038 3030000000-E 862  75 LF  14.00 1050.00 14.00 1050.00 21.25  1593.75STL BM GUARDRAIL

0039 3045000000-E 862  50 LF  14.00 700.00 18.00 900.00 23.50  1175.00SBGR SHOP CURVED
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0040 3150000000-N 862  5 EA  17.00 85.00 11.00 55.00 37.00  185.00ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  2500.00 5000.00 1700.00 3400.00 1800.00  3600.00GR ANCHOR TYPE **********
(350 TL-2)

0042 3195000000-N 862  2 EA  800.00 1600.00 525.00 1050.00 475.00  950.00GR ANCHOR TYPE AT-1

0043 3215000000-N 862  4 EA  1425.00 5700.00 1500.00 6000.00 1485.00  5940.00GR ANCHOR TYPE III

0044 3649000000-E 876  17 TON 33.00 561.00 33.00 561.00 35.00  595.00RIP RAP, CLASS B

0045 3656000000-E 876  1,250 SY  4.50 5625.00 4.50 5625.00 4.75  5937.50GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903  91 LF  5.15 468.65 5.65 514.15 5.50  500.50SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  145.00 290.00 95.00 190.00 155.00  310.00SIGN ERECTION, TYPE D

0048 4102000000-N 904  2 EA  125.00 250.00 50.00 100.00 135.00  270.00SIGN ERECTION, TYPE E

0049 4155000000-N 907  7 EA  5.00 35.00 1.00 7.00 5.50  38.50DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  690 SF  4.98 3436.20 5.80 4002.00 5.50  3795.00WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  144 SF  8.85 1274.40 6.20 892.80 9.50  1368.00WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  178 SF  5.25 934.50 5.20 925.60 5.75  1023.50WORK ZONE SIGNS (BARR)

0053 4430000000-N 1130  10 EA  55.00 550.00 50.00 500.00 55.00  550.00DRUMS

0054 4435000000-N 1135  10 EA  28.00 280.00 10.00 100.00 10.00  100.00CONES

0055 4445000000-E 1145  120 LF  29.00 3480.00 17.00 2040.00 20.00  2400.00BARRICADES (TYPE III)

0056 4450000000-N 1150  960 HR  16.00 15360.00 20.00 19200.00 12.00  11520.00FLAGGER

0057 4516000000-N 1180  16 EA  35.00 560.00 25.00 400.00 31.00  496.00SKINNY DRUM

0058 4810000000-E 1205  5,506 LF  0.54 2973.24 0.54 2973.24 0.85  4680.10PAINT PVMT MARKINGS 4"

0059 4835000000-E 1205  32 LF  5.00 160.00 5.00 160.00 5.75  184.00PAINT PVT MKG LINES 24"

0060 6000000000-E 1605  800 LF  2.70 2160.00 2.70 2160.00 3.25  2600.00TEMPORARY SILT FENCE

0061 6006000000-E 1610  440 TON 36.00 15840.00 36.00 15840.00 37.50  16500.00EROS CONTRL STONE CL A

0062 6009000000-E 1610  55 TON 33.00 1815.00 33.00 1815.00 34.50  1897.50EROS CONTRL STONE CL B

0063 6012000000-E 1610  210 TON 32.00 6720.00 32.00 6720.00 33.25  6982.50SEDIMENT CONTROL STONE

0064 6015000000-E 1615 0.5 ACR 990.00 495.00 900.00 450.00 1040.00  520.00TEMPORARY MULCHING

0065 6018000000-E 1620  50 LB  4.60 230.00 2.00 100.00 5.00  250.00SEED FOR TEMP SEEDING

0066 6021000000-E 1620 1.25 TON 1190.00 1487.50 800.00 1000.00 1250.00  1562.50FERT FOR TEMP SEEDING

0067 6024000000-E 1622  200 LF  8.00 1600.00 8.00 1600.00 8.50  1700.00TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   300 LF  2.05 615.00 1.00 300.00 3.25  975.00SAFETY FENCE

0069 6030000000-E 1630  150 CY  45.00 6750.00 45.00 6750.00 1.00  150.00SILT EXCAVATION

0070 6036000000-E 1631  1,150 SY  1.65 1897.50 2.00 2300.00 1.75  2012.50MATTING FOR EROS CONTROL

0071 6037000000-E SP   160 SY  4.36 697.60 7.00 1120.00 4.50  720.00COIR FIBER MAT

0072 6038000000-E SP   25 SY  4.01 100.25 6.00 150.00 4.25  106.25PERM SOIL REINF MAT

0073 6042000000-E 1632  270 LF  3.90 1053.00 4.00 1080.00 4.25  1147.501/4" HARDWARE CLOTH

0074 6070000000-N 1639  6 EA  500.00 3000.00 750.00 4500.00 300.00  1800.00SPECIAL STILLING BASINS

0075 6071012000-E SP   75 LF  3.50 262.50 7.00 525.00 5.00  375.00COIR FIBER WATTLE

0076 6071020000-E SP   25 LB  12.00 300.00 10.00 250.00 14.50  362.50POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  100 LF  4.00 400.00 7.00 700.00 5.00  500.00COIR FIBER BAFFLE

0078 6071050000-E SP   1 EA  1800.00 1800.00 1000.00 1000.00 970.00  970.00**" SKIMMER
(1-1/2")

0079 6084000000-E 1660 0.5 ACR 2100.00 1050.00 1800.00 900.00 2200.00  1100.00SEEDING AND MULCHING
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0080 6087000000-E 1660 0.2 ACR 250.00 50.00 500.00 100.00 265.00  53.00MOWING

0081 6090000000-E 1661  50 LB  11.00 550.00 2.00 100.00 11.50  575.00SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 1300.00 325.00 700.00 175.00 1365.00  341.25FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  50 LB  14.50 725.00 2.00 100.00 15.25  762.50SEED FOR SUPP SEEDING

0084 6108000000-E 1665 0.25 TON 1026.00 256.50 700.00 175.00 1075.00  268.75FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 82.50 825.00 40.00 400.00 87.00  870.00SPECIALIZED HAND MOWING

0086 6117000000-N SP   18 EA  98.00 1764.00 100.00 1800.00 103.25  1858.50RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 2500.00 250.00 4000.00 400.00 2625.00  262.50REFORESTATION

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 20000.00 30000.00  19350.00CM&R TEMP ACCESS ***********
(12+75.00-L-)

0089 8035000000-N 402 Lump Sum 20000.00 31000.00  30000.00REMV EXIST STR **********
(12+75.00-L-)

0090 8096000000-E 450  93 LF  300.00 27900.00 300.00 27900.00 268.00  24924.00PILE EXCAVATION IN SOIL

0091 8097000000-E 450  59 LF  300.00 17700.00 400.00 23600.00 278.50  16431.50PILE EXCAVATION NOT IN SOIL

0092 8105520000-E 411  8 LF  1600.00 12800.00 1500.00 12000.00 1300.00  10400.003'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  18 LF  1600.00 28800.00 1900.00 34200.00 1300.00  23400.003'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411 7.89 LF  200.00 1578.00 55.00 433.95 53.00  418.17PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  1000.00 1000.00 500.00 500.00 540.00  540.00SID INSPECTIONS

0096 8114000000-N 411  1 EA  1500.00 1500.00 1000.00 1000.00 1080.00  1080.00SPT TESTING

0097 8115000000-N 411  1 EA  4500.00 4500.00 2500.00 2500.00 2646.00  2646.00CSL TESTING

0098 8121000000-N 412 Lump Sum 10000.00 5000.00  8800.00UNCL STR EXCAV STA *****
(12+75.00-L-)

0099 8156000000-E SP   3,688 SF  7.00 25816.00 10.00 36880.00 8.95  33007.60CONCRETE WEARING SURFACE

0100 8161000000-E 420  4,198 SF  2.00 8396.00 1.25 5247.50 1.25  5247.50GROOVING BRIDGE FLOORS

0101 8182000000-E 420 60.5 CY  1000.00 60500.00 650.00 39325.00 1112.50  67306.25CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 Lump Sum 20000.00 23000.00  21375.00BRG APPR SLAB ***********
(12+75.00-L-)

0103 8217000000-E 425  11,890 LB  1.50 17835.00 1.00 11890.00 0.96  11414.40REINF STEEL (BRIDGE)

0104 8238000000-E 425  783 LB  2.00 1566.00 2.50 1957.50 2.75  2153.25SPIRAL COL REINF STL BRG

0105 8364000000-E 450  230 LF  70.00 16100.00 75.00 17250.00 36.75  8452.50HP12X53 PILES

0106 8505000000-E 460 200.5 LF  75.00 15037.50 85.00 17042.50 80.50  16140.25VERT CONC BARRIER RAIL

0107 8608000000-E 876  244 TON 55.00 13420.00 0.10 24.40 29.00  7076.00RIP RAP II (2'-0")

0108 8622000000-E 876  271 SY  5.00 1355.00 4.00 1084.00 8.00  2168.00GEOTEXTILE FOR DRAINAGE

0109 8657000000-N 430 Lump Sum 7500.00 5000.00  5725.00ELASTOMERIC BEARINGS

0110 8762000000-E 430  1,300 LF  130.00 169000.00 127.00 165100.00 146.00  189800.003'-0"X 1'-9"PRESTR SLABS

0111 8892000000-E SP   960 SF  46.00 44160.00 45.00 43200.00 55.00  52800.00GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 815613.34 TOTAL 827419.64 TOTAL  831958.02CONTRACT TOTAL
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    SUB-TOTAL 269149.84 SUB-TOTAL 292284.79 SUB-TOTAL  271302.60ROADWAY ITEMS

    SUB-TOTAL 546463.50 SUB-TOTAL 535134.85 SUB-TOTAL  560655.42STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44700.00 66960.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 9000.00 14850.00  BRG APP SUB REG TIER**
(12+75.00-L-)

0003 0043000000-N 226 Lump Sum 12000.00 28900.00  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 2200.00 2200.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  150 CY  30.00 4500.00 12.00 1800.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  90 CY  30.00 2700.00 14.00 1260.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  100 CY  42.00 4200.00 59.25 5925.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 3.70 1110.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  30 TON 40.00 1200.00 41.50 1245.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  90 SY  5.00 450.00 6.00 540.00  FND CONDIT GEOTEXTILE

0011 0335300000-E 305  40 LF  18.00 720.00 45.75 1830.00  18" DRAINAGE PIPE

0012 0335400000-E 305  36 LF  24.00 864.00 65.30 2350.80  24" DRAINAGE PIPE

0013 0335850000-E 305  2 EA  160.00 320.00 225.50 451.00  **" DRAINAGE PIPE ELBOW
(18")

0014 0335850000-E 305  2 EA  220.00 440.00 450.00 900.00  **" DRAINAGE PIPE ELBOW
(24")

0015 0448200000-E 310  72 LF  31.00 2232.00 55.25 3978.00  15" RCP CULV CLASS IV

0016 0448400000-E 310  76 LF  42.00 3192.00 72.60 5517.60  24" RCP CULV CLASS IV

0017 0448500000-E 310  52 LF  80.00 4160.00 79.50 4134.00  30" RCP CULV CLASS IV

0018 0453000000-E 310  1 EA  1600.00 1600.00 785.00 785.00  **" PIPE END SECTION
(24")

0019 0995000000-E 340  161 LF  10.00 1610.00 12.00 1932.00  PIPE REMOVAL

0020 1099500000-E 505  50 CY  28.00 1400.00 16.75 837.50  SHALLOW UNDERCUT

0021 1099700000-E 505  95 TON 30.00 2850.00 35.35 3358.25  CLASS IV SUBGRD STABILIZATION

0022 1220000000-E 545  20 TON 20.00 400.00 38.00 760.00  INCIDENTAL STONE BASE

0023 1330000000-E 607  90 SY  47.00 4230.00 25.50 2295.00  INCIDENTAL MILLING

0024 1489000000-E 610  120 TON 116.00 13920.00 82.50 9900.00  ASP CONC BASE CRS B25.0B

0025 1525000000-E 610  200 TON 116.00 23200.00 110.00 22000.00  ASP CONC SURF CRS SF9.5A

0026 1575000000-E 620  25 TON 675.00 16875.00 855.00 21375.00  ASP FOR PLANT MIX

0027 1693000000-E 654  10 TON 200.00 2000.00 250.00 2500.00  ASPH PLT MIX PVMT REPAIR

0028 2022000000-E 815  45 CY  30.00 1350.00 16.00 720.00  SUBDRAIN EXCAVATION

0029 2033000000-E 815  34 CY  42.00 1428.00 62.75 2133.50  SUBDRAIN FINE AGGREGATE

0030 2044000000-E 815  200 LF  3.85 770.00 15.50 3100.00  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  25.00 25.00 125.70 125.70  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  25.00 150.00 22.60 135.60  6" OUTLET PIPE

0033 2286000000-N 840  3 EA  1300.00 3900.00 2175.50 6526.50  MASNRY DRAINAGE STRUCT

0034 2308000000-E 840 0.4 LF  350.00 140.00 650.00 260.00  MASNRY DRAINAGE STRUCT

0035 2355000000-N 840  1 EA  650.00 650.00 655.35 655.35  FRAME W/GRATE 840.29 STD

0036 2396000000-N 840  2 EA  520.00 1040.00 550.45 1100.90  FRAME W/COVER STD 840.54

0037 2556000000-E 846  123 LF  19.00 2337.00 36.85 4532.55  SHOULDER BERM GUTTER

0038 3030000000-E 862  75 LF  14.00 1050.00 21.60 1620.00  STL BM GUARDRAIL

0039 3045000000-E 862  50 LF  18.00 900.00 23.76 1188.00  SBGR SHOP CURVED
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0040 3150000000-N 862  5 EA  11.00 55.00 37.80 189.00  ADDIT GUARDRAIL POSTS

0041 3165000000-N SP   2 EA  1700.00 3400.00 1836.00 3672.00  GR ANCHOR TYPE **********
(350 TL-2)

0042 3195000000-N 862  2 EA  525.00 1050.00 486.00 972.00  GR ANCHOR TYPE AT-1

0043 3215000000-N 862  4 EA  1500.00 6000.00 1512.00 6048.00  GR ANCHOR TYPE III

0044 3649000000-E 876  17 TON 33.00 561.00 85.50 1453.50  RIP RAP, CLASS B

0045 3656000000-E 876  1,250 SY  4.50 5625.00 3.25 4062.50  GEOTEXTILE FOR DRAINGE

0046 4072000000-E 903  91 LF  5.65 514.15 5.56 505.96  SUPPORT, 3-LB STL U-CHAN

0047 4096000000-N 904  2 EA  95.00 190.00 156.60 313.20  SIGN ERECTION, TYPE D

0048 4102000000-N 904  2 EA  50.00 100.00 135.00 270.00  SIGN ERECTION, TYPE E

0049 4155000000-N 907  7 EA  1.00 7.00 5.40 37.80  DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  690 SF  5.00 3450.00 5.38 3712.20  WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  144 SF  7.75 1116.00 9.56 1376.64  WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  178 SF  5.50 979.00 5.67 1009.26  WORK ZONE SIGNS (BARR)

0053 4430000000-N 1130  10 EA  50.00 500.00 48.60 486.00  DRUMS

0054 4435000000-N 1135  10 EA  30.00 300.00 17.28 172.80  CONES

0055 4445000000-E 1145  120 LF  16.50 1980.00 19.39 2326.80  BARRICADES (TYPE III)

0056 4450000000-N 1150  960 HR  10.00 9600.00 25.00 24000.00  FLAGGER

0057 4516000000-N 1180  16 EA  10.00 160.00 31.32 501.12  SKINNY DRUM

0058 4810000000-E 1205  5,506 LF  0.38 2092.28 0.58 3193.48  PAINT PVMT MARKINGS 4"

0059 4835000000-E 1205  32 LF  5.75 184.00 5.35 171.20  PAINT PVT MKG LINES 24"

0060 6000000000-E 1605  800 LF  3.00 2400.00 3.18 2544.00  TEMPORARY SILT FENCE

0061 6006000000-E 1610  440 TON 36.00 15840.00 38.65 17006.00  EROS CONTRL STONE CL A

0062 6009000000-E 1610  55 TON 33.00 1815.00 41.35 2274.25  EROS CONTRL STONE CL B

0063 6012000000-E 1610  210 TON 32.00 6720.00 38.25 8032.50  SEDIMENT CONTROL STONE

0064 6015000000-E 1615 0.5 ACR 900.00 450.00 963.00 481.50  TEMPORARY MULCHING

0065 6018000000-E 1620  50 LB  2.00 100.00 2.14 107.00  SEED FOR TEMP SEEDING

0066 6021000000-E 1620 1.25 TON 800.00 1000.00 856.00 1070.00  FERT FOR TEMP SEEDING

0067 6024000000-E 1622  200 LF  8.00 1600.00 16.75 3350.00  TEMPORARY SLOPE DRAINS

0068 6029000000-E SP   300 LF  3.00 900.00 3.21 963.00  SAFETY FENCE

0069 6030000000-E 1630  150 CY  45.00 6750.00 8.00 1200.00  SILT EXCAVATION

0070 6036000000-E 1631  1,150 SY  2.00 2300.00 2.14 2461.00  MATTING FOR EROS CONTROL

0071 6037000000-E SP   160 SY  7.00 1120.00 7.49 1198.40  COIR FIBER MAT

0072 6038000000-E SP   25 SY  6.00 150.00 6.42 160.50  PERM SOIL REINF MAT

0073 6042000000-E 1632  270 LF  6.00 1620.00 6.42 1733.40  1/4" HARDWARE CLOTH

0074 6070000000-N 1639  6 EA  500.00 3000.00 2800.00 16800.00  SPECIAL STILLING BASINS

0075 6071012000-E SP   75 LF  8.00 600.00 8.56 642.00  COIR FIBER WATTLE

0076 6071020000-E SP   25 LB  10.00 250.00 10.70 267.50  POLYACRYLAMIDE (PAM)

0077 6071030000-E 1640  100 LF  7.00 700.00 7.49 749.00  COIR FIBER BAFFLE

0078 6071050000-E SP   1 EA  700.00 700.00 749.00 749.00  **" SKIMMER
(1-1/2")

0079 6084000000-E 1660 0.5 ACR 1800.00 900.00 1926.00 963.00  SEEDING AND MULCHING
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0080 6087000000-E 1660 0.2 ACR 500.00 100.00 535.00 107.00  MOWING

0081 6090000000-E 1661  50 LB  2.00 100.00 2.14 107.00  SEED FOR REPAIR SEEDING

0082 6093000000-E 1661 0.25 TON 700.00 175.00 749.00 187.25  FERT FOR REPAIR SEEDING

0083 6096000000-E 1662  50 LB  2.00 100.00 2.14 107.00  SEED FOR SUPP SEEDING

0084 6108000000-E 1665 0.25 TON 700.00 175.00 749.00 187.25  FERTILIZER TOPDRESSING

0085 6114500000-N 1667  10 MHR 40.00 400.00 42.80 428.00  SPECIALIZED HAND MOWING

0086 6117000000-N SP   18 EA  80.00 1440.00 85.60 1540.80  RESPONSE FOR EROS CONTROL

0087 6123000000-E 1670 0.1 ACR 4000.00 400.00 4280.00 428.00  REFORESTATION

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 35500.00 12500.00  CM&R TEMP ACCESS ***********
(12+75.00-L-)

0089 8035000000-N 402 Lump Sum 78500.00 16800.00  REMV EXIST STR **********
(12+75.00-L-)

0090 8096000000-E 450  93 LF  315.00 29295.00 135.00 12555.00  PILE EXCAVATION IN SOIL

0091 8097000000-E 450  59 LF  315.00 18585.00 980.00 57820.00  PILE EXCAVATION NOT IN SOIL

0092 8105520000-E 411  8 LF  1182.00 9456.00 855.00 6840.00  3'-0" DRILLD PIER IN SOIL

0093 8105620000-E 411  18 LF  1600.00 28800.00 1970.00 35460.00  3'-0" DRILLD PIER NO SOIL

0094 8111200000-E 411 7.89 LF  50.00 394.50 550.00 4339.50  PERM STL CASING FOR 3' PIER

0095 8113000000-N 411  1 EA  500.00 500.00 1120.00 1120.00  SID INSPECTIONS

0096 8114000000-N 411  1 EA  1000.00 1000.00 1120.00 1120.00  SPT TESTING

0097 8115000000-N 411  1 EA  2450.00 2450.00 2175.00 2175.00  CSL TESTING

0098 8121000000-N 412 Lump Sum 39000.00 8500.00  UNCL STR EXCAV STA *****
(12+75.00-L-)

0099 8156000000-E SP   3,688 SF  9.20 33929.60 24.00 88512.00  CONCRETE WEARING SURFACE

0100 8161000000-E 420  4,198 SF  1.66 6968.68 1.39 5835.22  GROOVING BRIDGE FLOORS

0101 8182000000-E 420 60.5 CY  1180.00 71390.00 895.45 54174.73  CLASS A CONCRETE (BRIDGE)

0102 8210000000-N 422 Lump Sum 30000.00 11250.00  BRG APPR SLAB ***********
(12+75.00-L-)

0103 8217000000-E 425  11,890 LB  1.00 11890.00 1.15 13673.50  REINF STEEL (BRIDGE)

0104 8238000000-E 425  783 LB  2.50 1957.50 1.72 1346.76  SPIRAL COL REINF STL BRG

0105 8364000000-E 450  230 LF  67.00 15410.00 128.50 29555.00  HP12X53 PILES

0106 8505000000-E 460 200.5 LF  101.00 20250.50 90.35 18115.18  VERT CONC BARRIER RAIL

0107 8608000000-E 876  244 TON 1.00 244.00 59.40 14493.60  RIP RAP II (2'-0")

0108 8622000000-E 876  271 SY  6.00 1626.00 3.35 907.85  GEOTEXTILE FOR DRAINAGE

0109 8657000000-N 430 Lump Sum 4500.00 5889.25  ELASTOMERIC BEARINGS

0110 8762000000-E 430  1,300 LF  113.00 146900.00 150.40 195520.00  3'-0"X 1'-9"PRESTR SLABS

0111 8892000000-E SP   960 SF  44.00 42240.00 35.40 33984.00  GENERIC STRUCTURE ITEM (SF)
18" STEEL SHEET PILES

 

    TOTAL 893859.21 TOTAL 984596.65  CONTRACT TOTAL



SEP 11, 2013 09:00 AM

TIP NO B-4734 2:00 PM 8 /  8 012

CLAY

38507.3.FD1

FED AID NO BRZ-1300(8)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #9 OVER TUSQUITEE CREEK ON SR-1300.

   

C203308AUG 20 2013

0.075 MI

 

    SUB-TOTAL 263072.43 SUB-TOTAL 352110.06  ROADWAY ITEMS

    SUB-TOTAL 630786.78 SUB-TOTAL 632486.59  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  815613.34   PALMETTO INFRASTRUCTURE  INC

     2  827419.64   BUCKEYE BRIDGE, LLC

     3  831958.02   SIMPSON CONSTRUCTION CO., INC.

     4  893859.21   NHM CONSTRUCTORS, LLC

     5  984596.65   COLWELL CONSTRUCTION CO INC


